

**CONFIDENTIAL**

*we did  
to ok*

**PROPOSAL  
FOR THE  
MODIFICATION OF ADDITIONAL  
ITEMS**

25X1

17 September 1958

25X1

**CONFIDENTIAL**

## CONFIDENTIAL

This company recently completed modification of five different types of small, portable objects, under Work Order 10, Task K of RD 45.

During recent conversations between our representatives and the client's personnel, a further requirement for the modification of several units of six principal types was discussed. Most of the items to be modified were supplied, however, some additional items may have to be purchased locally in the event of damage, or lack of success in the modification. A total of 22 items will be delivered.

It is anticipated that this work can be completed within a sixty day period, however, from the experience gained in the previous work order, the work was delayed as it was of lower priority. It is, therefore, suggested that this proposal be in the form of a Work Order under the open end, Task R of RD 45 and be written to cover a four months' working period, in case of any unforeseen contingencies.

CONFIDENTIAL

**CONFIDENTIAL****COST ESTIMATE**

230 Engineering Hours @ \$3.00	\$ 690.00
15 " " @ \$4.00	<u>60.00</u>
SUB TOTAL I	\$ 750.00
Overhead @ 125%	<u>937.00</u>
SUB TOTAL II	\$ 1687.00
Materials, Jigs, Fixtures, Packing, etc.	<u>153.00</u>
SUB TOTAL III	\$ 1840.00
G & A @ 7.5%	<u>138.00</u>
SUB TOTAL IV	\$ 1978.00
Fee @ 8%	<u>158.00</u>
TOTAL	\$ 2136.00

**CONFIDENTIAL**