

25 August 1964

Dear Dick:

Attached please find the revised cost estimate for the design and fabrication of a Detail Processor.

As you can see our revised cost represents an increase of approximately [] over part B2 of our #3529 proposal of 14 July 1964.

This increase is attributable to the inclusion in the revised estimate of [] of staff engineering time, [] of project secretary and the costs associated with one trip for a 5 day period to Alexandria, Virginia.

The staff engineering time we added was originally covered in section B1 of proposal #3529 and included approximately [] for preliminary design study and [] time as well as one trip for installation and instruction in the use of the Detail Processor. We also included [] of project secretary to account for time that will be spent in the preparation of a set of operating instructions, status reports, etc.

The total consideration on a firm fixed price basis is now [] with an anticipated delivery date of 90 days from receipt of contract.

If any further information is required, please contact [] Contracts Manager at our []

Sincerely yours,

[]

BCA/bh

NGA Review Complete