

50128

bfb

September 26, 1960  
 Reference: 9005-60-26C

Dear Jim:

STATINTL

Submitted herewith are cost estimates covering additional equipment requirements as requested by [redacted] in the meeting held at this facility on 12 September. In addition, we are submitting revised costs covering spare parts on the enhancement viewer required under Contract BB-300.

The estimates covering the viewers are submitted in lots of four, seven and ten on a CPFF basis as well as lots of four, seven and ten on a fixed price basis. The viewers are the same as delivered on Contract BB-375 less the measurement capability.

Based on contract authorization of 1 October 1960, the delivery schedule for the viewers would be as follows:

First two viewers	January 31, 1961
Third <del>five</del> viewers	February 15, 1961
Fourth <del>two</del> viewers	February 29, 1961

If seven or ten viewers are required, delivery would continue with one every two weeks after the fourth deliver.

The enhancement viewer modifications are explained in the technical notes submitted with the estimated costs. These costs are based on a contract authorization of 1 October 1960.

The spare parts list and costs are revised to include additions or deletions as a result of the modifications of the Enhancement Viewer as described and authorized under Amendment No. 5 of Contract BB-300.

Terms and conditions would be the same as exists on Contract BB-375.

We trust this meets with your approval and we will hear from you favorably soon.

Very truly yours,

STATINTL

EDL:bm  
 Enclosures

[redacted]

BB-425  
~~BB-300~~  
 Prof Sec

DOCUMENT NO. 22  
 NO CHANGE IN CLASS. ☐  
☐ DECLASSIFIED  
 CLASS. CHANGED TO: TS (S) 6201  
 NEXT REVIEW DATE:                       
 AUTH: HR 10-2  
 DATE:                     

008632