

CLASSIFIED MESSAGE

ROUTING

DATE : 1430Z 25 JUL 60

SECRET

1	<i>CJRB</i>	4	<i>Cyber</i>
2	<i>"</i>	5	<i>For</i>
3	<i>DB</i>	6	<i>4</i>

TO : DIRECTOR

FROM :

ACTION: DPD (1,2,3,4,5,6,7,8,9,10)

INFO : S/C (11)

EG

TOR: 1752Z 25 JUL 60

25X1

ROUTINE

IN 29495

TO

INFO

CIT

091 25X-25X1

IN ACCORDANCE WITH YOUR REQUEST WE ARE HEREBY SUBMITTING
BUDGETARY ESTIMATES AS FOLLOWS:

1. MODIFY 12 EACH CASSETTES WITH RESPECT TO CLEVIS
REDESIGN, FABRICATION, DISASSEMBLY AND REASSEMBLY \$5926.00.

2. THE ABOVE ESTIMATE IS BASED UPON AN APPROVAL TO PROCEED BY
27 JULY 60 WITH DELIVERIES OF MODIFIED CASSETTES AS FOLLOWS:

2 EACH 16 AUGUST, 2 EACH 22 AUGUST, 2 EACH 26 AUGUST, 2 EACH
31 AUGUST, 2 EACH 6 SEPTEMBER, 2 EACH 11 SEPTEMBER
FORMAL SUBMISSION WILL FOLLOW.

END OF MESSAGE

CIRCULATE	INITIAL
X-REF	
<i>[Signature]</i>	
FILE	

SECRET

REPRODUCTION BY OTHER THAN THE ISSUING OFFICE IS PROHIBITED.

Copy No.