

CONFIDENTIAL

E 12-161

~~SECRET~~

18 June 1956

MEMORANDUM FOR: Office of Logistics/Procurement Division/Contract
Branch/Administration Section

ATTENTION

[Redacted]

25X1

THROUGH : TSS/Admin/Logistics Branch

SUBJECT : Request for the Manufacture of a Clay Model

1. Attached is the contractor's proposal for the contractor to negotiate a subcontract for the creation of a clay model to be used in the manufacture of a plastic item. It is requested that authorization be granted to allow the contractor to proceed with the work involved in accordance with the terms of the proposal. It is our intention to accomplish this work under Contract RD-45, Research Order No. III. The total cost for this work has been estimated to be \$535.00.

2. This task will be done by [Redacted] St. Louis, Missouri.

25X1

[Redacted]
Chief

TSS/Engineering Division

25X1

Attachment:

Contr'r proposal dtd 14 June 56

DD/P/TSS/ED/MT

Distribution:

- Orig & 1 - Addressee
- 1 - TSS/LB
- 1 - TSS/FASB
- 1 - TSS/SRB
- 1 - UMC I File
- 1 - ED Chrono
- 1 - Proj File

[Redacted] 25X1

CONFIDENTIAL

CONFIDENTIAL

PROPOSAL FOR THE MANUFACTURE

OF ONE MODEL

14 JUNE 1956

25X1

CONFIDENTIAL

CONFIDENTIAL

PROPOSAL FOR THE MANUFACTURE OF ONE MODEL

It is proposed that the contractor negotiate a subcontract for the creation of a clay model to be used in the manufacture of a plastic item. It has been established that similar standard models are unsuitable for this task because of special requirements in dimensions.

The contractor will undertake the handling of this task commercially but no delivery of any item to the customer is involved. It is suggested that a total period of ninety (90) days be allowed for the finalization of the task.

COST ESTIMATE

Subcontracted Item	\$450.00
G&A @10%	<u>45.00</u>
SUB TOTAL	\$495.00
Fee @ 8%	<u>40.00</u>
TOTAL	\$535.00

25X1

CONFIDENTIAL