	Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020056-3	
	STATINTL	
	5 November 1962	
STATINTL		
•	Dear John:	
	I am enclosing for your consideration three copies of a proposal for a Feasibility Study of an Ultra-High Resolution Viewer.	
	As you know, we developed this proposal because of our firm belief that an improvement in viewer performance is required if the full capabilities of modern high resolution films are to be realized. The two proposed viewer concepts outlined in our proposal, if proven practical, should provide this performance improvement.	
STATINTL STATINTL	Cation we will be supported by	STATINTL STATINTL
	We are recommending a cost plus fixed fee (CPFF) contract arrangement for the proposed effort, the cost of which is	STATINTL
	We are quite optimistic as to achieving significant results in this study area. We believe that should the described approaches meet with even modest success we will have accomplished a potential breakthrough in the field of high-resolution viewers. If we can be of further assistance, please do not hesitate to call on us.	
	Sincerely,	
		STATINTL
DECLA	Enclosures (3) ASS REVIEW by NIMA/DOD	

Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020056-3

STATINTL

· 18	Approved F	release 2002/06/17 : CIA-RDP78B04747A001500020056-3	
STATINTL			
		13 November 1962	
STATINTL			
•	Subject: U	Ultra-High Resolution Diffraction Viewer	
	mine the feasib as presented in as described at	I to resubmit our estimate for a program to deter- bility of an ultra-high resolution Diffraction Viewer our Proposal No. 6011 dated 2 October 1962 and your facility on 6 and 8 November. In accord- request and our agreement, we have divided the wo phases:	
	Phase I:	Investigative Phase	
		Duration: Nine (9) weeks	
	strate feas the optimum In addition fraction gr	Task: To conduct the necessary theoretical mental work required to ascertain and demonibility. This effort will include work to select m monochromatic light source and its intensity, it will include a scaled model of a pair of difatings. A report will be prepared and submitted letion of this phase.	
		Price: CPFF Amount	STATINTL
	Phase II:	Breadboard Phase	
		Duration: Nine (9) weeks	
	ity. The b at the custo outs, and s	Task: To design, construct, and assemble a ple breadboard sufficient to demonstrate feasibil-readboard will be delivered to, and demonstrated omer's facility. To prepare design concepts, lay-pecifications for an operational prototype. A be prepared and submitted upon completion of	
		Price: CPFF Amount .	STATINTL

STATINTL

STATINTL

Approved For Release 2002/06/17 : CIA-RDP78B04 7A001500020056-3

It is recommended that the customer fund the entire program with a go-ahead only on Phase I. Phase II may be authorized at any time deemed appropriate. You will note that there is a slight increase in cost due to dividing the program into two distinct phases

time deemed appropriate. You will note that there is a slight increase in cost due to dividing the program into two distinct phases with no concurrent work savings. Should there be an overlap with Phase I, some savings may be passed on to the customer, the amount of which will be dependent upon the extent of the overlap.

We have been in contact with \_\_\_\_\_\_ who has informed us today that the University of Michigan, with which he is also associated, has been producing 18" to 20" square gratings, costing a "few" thousand dollars. He was very encouraging.

I would like to express our appreciation for your consideration in this advanced study which is an area we feel we can make a significant contribution.

STATINTL:

STATINTL

_ ·		
STATINTL		
	5 November 1962	
STATINTL		
•	Dear John:	
	I am enclosing for your consideration three copies of a proposal for a Feasibility Study of an Ultra-High Resolution Viewer.	
	As you know, we developed this proposal because of our firm belief that an improvement in viewer performance is required if the full capabilities of modern high resolution films are to be realized. The two proposed viewer concepts outlined in our proposal, if proven practical, should provide this performance improvement.	
STATINTL  STATINTL		STATINTI STATINTL
	We are recommending a cost plus fixed fee (CPFF) contract arrangement for the proposed effort, the cost of which is	TATINTL
	We are quite optimistic as to achieving significant results in this study area. We believe that should the described approaches meet with even modest success we will have accomplished a potential breakthrough in the field of high-resolution viewers. If we can be of further assistance, please do not hesitate to call on us.	
	Sincerely,	
	s s	TATINTL
	Enclosures (3)	

Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020056-3

STATINTL

Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020056-3