

SECRET

Attaching a PD-280/67

22 September 1967

Post Office Box 8043
Southwest Station
Washington, D.C. 20024

25X1A Attention: [REDACTED]
Contracting Officer

25X1A Refer to: [REDACTED]
Subject: Proposal for Additional Engineering Effort

25X1A Reference: Task Order No. 17 [REDACTED]

25X1A Gentlemen: **DECLASS REVIEW by NIMA/DOD**

[REDACTED] is pleased to submit this proposal, with the concurrence of your technical representative, for the furnishing of necessary labor, material and facilities to perform the following tasks:

A. Revise Part I, "IIS System Requirements" to incorporate design modifications which are the result of the Center critique and which are not a part of the current Contract Statement of Work. Included are the following modifications:

1. Perform the work to modify the IIS System Design as presented in the prepublication issue of the report "NPIC II, System Requirements" (Part I, Volumes 1 and 2) to:
 - (a) Provide an IIS real-time program which will operate as one of three real-time programs under RUM.
 - (b) Reflect additional consideration of software reliability.
2. Revise the textual and graphical material of the prepublication issue of the report "NPIC IIS, System Requirements" to:
 - (a) Incorporate the results of A.1.(a) and (b).
 - (b) Incorporate other substantive and editorial changes (excluding analysis or re-design) in accordance with the Center critique.

SECRET

25X1A

Approved For Release 2002/01/29 : CIA-RDP78B04747A001900040007-1

P.O. Box 8043

Attn.: [REDACTED]

Subj.: Proposal for Additional Engr. Effort

22 September 1967

Page -2-

3. The delivery date for this material to be established as November 15, 1967.

B. Development of Software Macro - level Flow Diagrams

1. Perform the work to develop Macro-level flow diagrams supplemental to software general performance specifications. Specifically, the level of detail in these diagrams will encompass graphical representation of major decision points; entry and exit points to the IIS real-time program; and file, table and control interfaces.

2. The delivery date for this material to be established as November 1, 1967.

We propose to perform the above-listed tasks as a cost plus award fee addendum to Task Order 17 for a total estimated cost and fee of [REDACTED] (Attachment A, Cost Analysis).

25X1A

Correspondence or communications relating to this proposal may be directed to the writer or [REDACTED]

25X1A

Very truly yours,

25X1A

[REDACTED]

WOH:HFV:jcp

Approved For Release 2002/01/29 : CIA-RDP78B04747A001900040007-1

25X1A

Approved For Release 2002/01/29 : CIA-RDP78B04747A001900040007-1

Approved For Release 2002/01/29 : CIA-RDP78B04747A001900040007-1