

COR-1694

Copy 6 of 5

Task Order No. 6

Contract No.

30 June 1962

25X1

25X1



Gentlemen:

1. In accordance with the provisions of Contract and effective upon acceptance hereof, you are authorized to proceed with the performance of Task Order No. 6 to said contract.

25X1

2. The scope of work to be performed under this Task Order and such additional provisions as may be applicable are set forth in the attached schedule.

3. The estimated cost of the performance of this Task Order, exclusive of the fixed fee is Cost in excess of this amount shall not be incurred without prior written authorization of the Contracting Officer.

25X1

4. The fixed fee for the performance of this Task Order shall be

25X1

5. The work and services to be performed under this Task Order or continued upon approval of the Phase I effort being conducted under Task Order No. 5. Based upon such approval forthcoming from the Contracting Officer on or before 1 September 1962, Contractor shall complete the work called for under this Task Order on or before 30 April 1963. Contractor shall not proceed with any work or the commitment and expenditure of funds under this Task Order prior to approval of the Phase I effort or as directed by the Contracting Officer. In this connection it is recognized by the parties hereto that the estimated cost and fixed fee set forth in paragraphs 3. and 4. above are budgetary amounts only and that the parties hereto will negotiate a fair estimated cost and fixed fee upon approval of Phase I or within thirty (30) days thereafter.

6. Upon execution of all copies of this Task Order please return the original and one copy to the undersigned and retain the remaining copy for your files.

Very truly yours,

ACKNOWLEDGED AND ACCEPTED

25X1



DATE July 3, 1978

Task Order No. 6

Contract No.

25X

SCHEDULE

I. SCOPE OF WORK

Contractor shall furnish the facilities, materials and services necessary to perform the following work:

(1) Contractor shall design and manufacture a Transforming Printer meeting the design and operational parameters as defined for Gamma I or Gamma II in Contractor's Proposal SHC62-3014-150, dated 16 May 1962 as amended by Task Order No. 5, said document being incorporated herein by reference, and in accordance with said changes as may be generated under the Phase I effort set forth in Task Order No. 5 and approval thereof by the Contracting Officer.

II. DELIVERY

Based upon approval of Phase I effort under Task Order No. 5 on or before 1 September 1962, Contractor shall deliver the printer called for herein above on or before 30 April 1963.