Approved For Release 2006/06/23: CIA-RDP78B04770A000100070008-7

Capy

9 September 1966

REGISTERED

25X1

Post Office Box 8031 Southwest Station Washington, D. C. 20024

Subject:

Project 552A Cabinets, Encoder Installation

25X1

Electronics and Encoder <u>Installation</u> on Model 552A Machines,

25X1 25X1

Gentlemen:

In accordance with the meeting held at your facility on 19 August 1966, in which you requested quotations with respect to digitizing the delivered 552A machines and/or adding interferometric measuring capabilities to the 552A machines, our initial studies indicate that, from a practical view-point and from a review of the economics of the modifications, our proposed approach is to add digitizing capabilities to the existing equipment on a minimum cost basis and to then supply as a separate item, a calibration system which involves fixturing and a 2-axes laser interferometer for the calibration of all your 552 machines. The calibration system will be so designed with the proper fixtures that it will be mountable on both the 552 machine and the 552A machines. The proposal for the calibration system is presently in preparation and will be submitted to you within two (2) weeks.

Below is described the modifications we are proposing to make to the two (2) 552A machines at your facility with the appropriate cost quotation.

1) Purchase and modify 50 inch high Emcor cabinet on casters to house four (4) CMC counter/display units, one (1) CMC synchronizer and one (1) switch panel.

Two (2) filler panels will be provided: one to space left and right X-Y counter/display units and the other to enclose unused rack area. A hinged rear door will be installed to

DDR-DUPE

GROUP 1
EXCLUDED FROM AUTOMATIC
DOWNCRADING AND
DECLASSIFICATION

25X1

nect encoder and elements of the readout system.

6) Purchase and install four (4) Model 2826C

Reversible Counters, (1) Model 2827B Synchronizer, one (1)


Model 2825B Control Panel, four (4)

27-625Z Encoders, and four (4)

15-EL-44 Electronic Modules.

The cost estimates for the above described tasks are attached hereto. It should be pointed out that both estimates are based on accomplishing the modifications to the machines at your facility rather than returning the machines for modifications at our plant. The cost estimate sheets are submitted for accomplishing one (1) machine and accomplishing two machines at the same time. If two machines are modified but with a time difference at installation the cost of a single machine would have to be used for each of the equipments.

This proposal is submitted on the basis of a firm fixed price contract with progress payments in the amount of 75%. Upon completion of the modification and installation acceptance, full payment within 30 days is desired. This proposal is valid for 60 days from the date of this letter. It is expected that the contract will take five (5) months to complete after authority to proceed.



Approved For Release 2006/06/23 : CIA-RDP78B04770A000100070008-7	7
	25X1
9 September 1966 Pag	e 3
If you desire any additional information, or any questions answered of a technical nature, please contact all other matters should be refet to the undersigned.	: erred 25X1
Very truly yours,	
	25X1
LHB:rf Executive Vice President	
Encl: (2) Cost Sheets 1 & 2	
cc: w/enclosure	25X1

