

R.W 662, TO #5 - Delivery Schedule:

#1 - NPIC - 1 Oct 1969

#2 - AIC - Norfolk - 15 Nov 69 (104466 from TO #4 - AFB)
(22203 from FY 68 AF)

(No Spares)

#3 - 4444RTS - Langley Va. 1 Jan 70

(Separate Contract - WPAFB)

#4 - DIAAP-10 15 Feb 70 (Three lenses; No Spares)

#5 - 548th RTS - Hickham AB - 1 Apr 70 (Separate Contract - Hill AFB)

X1 #6 - Westover AFB - 15 May 70

M-28-802211-/

3 May 1968

Dear Ray:

Subject: Proposal for Three (3) Precision Enlargers and Two
(2) BPE Base Spare Part Kits

25X1

Enclosures: Estimate Summary (M-28-402850-1 & 2)

In response to your request of 11 April 1968 for the subject proposal, we are pleased to submit the following quotations on a fixed price basis, with cost breakdowns enclosed for each item.

25X1

- (1) Three (3) Beacon Precision Enlargers
No. 1-023-E-001
- (1a) Installation in Washington, D.C. area
One (1) machine
- (1b) Installation within Continental USA
Two (2) machines
- (2) Two (2) BPE Base Spare Part Kits
Dwg. 1-023-A-544

Total Fixed Price

The basis for and conditions upon which the above quotations are made is as follows:

1. Delivery

- (1) First unit twelve (12) months after receipt of order, with one (1) unit every six (6) weeks thereafter.
- (1a & 1b) Completed within four (4) weeks after notification of delivery of unit to, and availability of, site.
- (2) Concurrent with two (2) units of Item 1.

Page 1 of 2 pages

2. Prices for Items 1a and 1b are subject to later negotiation when exact installations are defined.
3. The price for Item 2 is based on concurrent release and manufacture with Item 1.
4. A kit of expendable supplies (except photographic supplies) and spare parts will be furnished with each enlarger, sufficient for 30-day operation.
5. Two (2) copies of an operation and maintenance manual will be included with each enlarger.
6. The installation shall be made in an area prepared by the customer to the requirement for space, services, and environment stipulated on the contractors drawing No. 1-023-B-513.
7. Preliminary acceptance testing shall be accomplished at the contractor's plant in accordance with an established test procedure from previous contract. Final acceptance at the installation site shall be limited to a demonstration that no damage was suffered in transit or during installation and that the photographic performance has not degenerated.
8. Installation includes a preliminary inspection trip to installation site.
9. Packaging and crating of commercial type is included for shipment within Continental USA; however, shipment will be FOB
10. Inspection and testing to be that applied to items of a similar nature when manufactured in our plant.

The above quoted prices can be considered valid for sixty (60) days from proposal date.

EJB:sjm

E. J. B.



Copy #1: RS w/encs. (M-28-402850-1 & 2)
2: DW w/enc. (M-28-402850-3)

25X1

Next 8 Page(s) In Document Exempt

~~SECRET~~

20 SEP 1968

OSA-2527-68
Copy 4 of 6

LOGGED
20 SEP 1968

Contract [REDACTED]
Task Order No. 4
Amendment No. 2
(Schedule B)

28 AUG 1968

Gentlemen:

1. This document constitutes Amendment No. 2 to Task Order No. 4 issued under Contract [REDACTED] (Schedule B) between the [REDACTED] and the United States of America.

2. WHEREAS the Contractor experienced a cost underrun as a result of efficiencies practiced and because production technology was developed more quickly and with less difficulty than expected; and

10-16-68)
FROM
WHEREAS it has been mutually agreed that the magnitude of this cost underrun is as great as or more than [REDACTED]

froment.
NOW, THEREFORE, pursuant to mutual agreement, Task Order No. 4 of the Contract is amended as follows:

a. By reason of the foregoing, Paragraph 3, ESTIMATED COST AND FIXED-FEE, in the Task Order is changed to read as follows:

"3. ESTIMATED COST AND FIXED-FEE

a. The estimated cost of the performance of this Task Order, exclusive of the fixed-fee, is [REDACTED]

[REDACTED] Costs in excess of this amount shall not be incurred without the prior written permission of the Contracting Officer.

b. The fixed-fee for performance of this Task Order is [REDACTED]

~~SECRET~~

3. All other terms and conditions of this Task Order No. 4 shall remain unchanged and in effect.

4. Please indicate your receipt and acceptance of this Amendment No. 2 to Task Order No. 4 to Contract No. by executing the original and two copies of this amendment. Return the fully executed original and one copy to the undersigned and retain the remaining copy for your files.

25

Very truly yours,

SIGNED

Contracting Officer

25

ACKNOWLEDGED AND ACCEPTED

DATE Sept 11, 1968

BPE -

X1

25

Under [redacted] contract [redacted] a number of PAR's were established to provide design studios and breadboard hardware. Among these was PAR 202 for an enlarger to expose 30" x 34" prints in the 10x-60x range (the 10-20-40 only handles 8 1/2 x 11 size in three mag ranges). PAR 224 was similar for the 3x-15x range to 40x 40" size. Both were for color + B&W prints. As the work progressed, it became clear that the two could be combined into a single enlarger w/ interchangeable lens & condensor sets. PAR 243 was established to build a prototype, which eventually cost.

X1

[redacted] Prior to delivery of the prototype, seven additional units were ordered by Navy, AF & DIA, based upon preliminary tests on the breadboard unit. This was jointly funded in the amount of [redacted] under Contract RW [redacted] (OSA). These units have all been delivered to their respective units and a follow on contract for three more is now in progress (1-68) at about [redacted]

X1

25

25