

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

25X1

MEMORANDUM FOR

I talked
about this and he has agreed
to this freedom provided
we establish an internal
approval system that keeps
him informed of all authority
you make under the
Contract - Bill M

sed to release
(DATE)

Declass Review by
NGA.

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

ROUTING SLIP			
TO	NAME AND ADDRESS	INITIALS	DATE
1.	<div></div> NPIC		
2.			
3.			
4.			
5.			
6.			
7.			
RETURN TO SENDER			
ACTION		<input checked="" type="checkbox"/> CONCURRENCE	INFORMATION
COMMENT		FILE	SIGNATURE
REMARKS			
<p>The attached letter designating you as "Technical Representative of the Contracting Officer" has been written pursuant to our discussion of Contract <div></div></p> <p>If you concur with its contents or desire any changes please call me on <div></div> I will release a copy to <div></div> upon your concurrence.</p>			
FROM			
NAME AND ADDRESS		<div></div>	
<div></div>		DATE	
		8 April 65	

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

OSA-1549-65

6 April 1965

SUBJECT: Assignment of Technical Representative of the Contracting Officer

25X1 TO : [REDACTED]

1. In accordance with authority vested in me as Contracting Officer, I hereby designate [REDACTED] NPIC, as the Technical Representative of the Contracting Officer with authority to perform certain functions under Contract [REDACTED] as designated below, all within the work scope and monetary limits of the contract:

25X1 a. Authorize general development efforts in an entire technical area; authorize specific projects within an authorized technical area when the cost of the specific project is estimated to [REDACTED] or more (i. e. a Significant Project); and to authorize projects within an authorized technical area when the estimated cost of the specific project is estimated to be less than [REDACTED]. All such authorizations given the Contractor must be promptly confirmed by a Work Order signed by the Technical Representative of the Contracting Officer.

b. Authorize changes and request additional work within the general scope of existing Work Orders and authorize increases or decreases in estimated costs of performing such Work Orders as amended. Terminate any Work Order when it is determined that the effort thereunder is no longer required by the Government. All changes and requests for additional work authorized under existing Work Orders and all termination notices thereunder must be promptly confirmed by amended Work Orders signed by the Technical Representative of the Contracting Officer.

25X1 2. It will be noted under Paragraph 2, AUTHORIZATION TO PROCEED, in Exhibit "A" to Contract [REDACTED] that the Contractor shall undertake development efforts under the contract only pursuant to specific authorization of the Technical Representative of the Contracting Officer.

[REDACTED]
Contracting Officer

25X1




SECRET

14 APR 1965


DIRECTOR

25X1




B

25X1



25X1


CONTRACT



IT HAS BEEN DECIDED NOT TO PROCEED WITH PER NUMBER 46.
FILM DIAPHAGM REWIND UNIT."

END OF MESSAGE

25X1



SECRET

SECRET

NPIC - [redacted] 25X1

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4 DS/DD.

M.H. 4-1-65

OSA-1406-65
Copy 2 of 4

29 March 1965



Gentlemen:

Reference is made to your letter, dated 28 December 1964, regarding the proposed discontinuation of the monthly progress report and to the discussion of this subject at the meeting held on 25 and 26 February 1965 between yourself and our technical representative, Mr. [redacted]

We do not concur in discontinuing the monthly progress report. This monthly report is in many cases the only document that the individual project monitor has to justify current PAR expenditures.

It is requested that the monthly reports contain a summary of the work performed during the reporting period showing both progress and problems incurred. Previously reported matters should not be repeated each month unless some significant change has occurred. When new PAR's are proposed, or when a significant change is made in the overall estimated cost of a specific PAR [redacted] is considered significant), an "Estimated Summary" sheet similar to that shown in the attached sample is requested. Labor and burden should be shown as separate items. In the event that the summary sheet may be the first one on an existing PAR it should clearly show both the previous estimate and newly estimated items for comparison.

It is realized that this will require more of the project engineer's time, but it is essential that our project monitors have this information as a basis for taking the appropriate action on each specific task.

Very truly yours,

SIGNED

[redacted]

Contracting Officer

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

SECRET

25X1

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4

Approved For Release 2005/02/17 : CIA-RDP78B04770A001000030069-4