

Reg. Office INPIC

NEGOTIATED CONTRACT (SUPPLIES AND SERVICES)	
REQUISITION OR OTHER PURCHASE AUTHORITY	(Sections A & E attached)
ISSUING OFFICE	
NAME	ADDRESS
	Post Office Box 8043 Southwest Station Washington, D. C. 20024
CONTRACTOR	
NAME	ADDRESS
CONTRACT FOR	AMOUNT
Prototype Rear Projection Image Intensifier Screen	
APPROPRIATION AND OTHER ADMINISTRATIVE DATA	
30 JUN 1965	
<p>This negotiated contract is entered into pursuant to statutory authority and any required determination and findings have been made.</p> <p>This contract is entered into, by and between the United States of America, hereinafter called the Government, represented by the Contracting Officer executing this contract, and above named Contractor who is an <input type="checkbox"/> Individual, <input type="checkbox"/> Partnership, <input type="checkbox"/> Corporation, incorporated in the State of _____, hereinafter called the Contractor.</p> <p>The parties hereto agree that the Contractor shall furnish the facilities and deliver all supplies and perform all the services set forth in the attached Schedule, or Task Orders, issued hereunder, for the consideration stated therein.</p> <p>The rights and obligations of the parties to this contract shall be subject to and governed by the terms and conditions on the reverse hereof, attached Schedule and General Provisions. To the extent of any inconsistency between the Schedule and General Provisions, and any specifications or other provisions which are made a part of the contract by reference or otherwise, the Schedule and the General Provisions shall control. To the extent of any inconsistency between the Schedule and the General Provisions, the Schedule shall control.</p> <p>The Contractor represents (a) that it <input type="checkbox"/> is, <input type="checkbox"/> is not, a small business concern. For this purpose, a small business concern is a concern that (i) is not dominant in its field of operation and, with its affiliates, employs fewer than 500 employees, or (ii) is certified as a small business concern by the Small Business Administration. (See Code of Federal Reg., Title 13, Ch. II, Part 103, 21 Fed. Reg. 9708, which contains the detailed definition and related procedures.), (b) that it <input type="checkbox"/> has, <input type="checkbox"/> has not, previously been denied a Small Business Certificate by the Small Business Administration, and (c) if offeror is a regular dealer, it also represents that all supplies to be furnished hereunder <input type="checkbox"/> will, <input type="checkbox"/> will not be manufactured or produced in the United States or its territories or possessions by a small business manufacturer or producer; and, further, makes the representations regarding contingent or other fees, set forth on the reverse hereof.</p>	
IN WITNESS WHEREOF, the parties hereto have executed this contract as of 25 June 19 65.	
SIGNATURES (Type or print all names under all signatures)	
BY	THE UNITED STATES OF AMERICA
TITLE	BY
	CONTRACTING OFFICER
WITNESSES (In case of corporation, witnesses not required, but certificate on the reverse must be completed)	

## NOTICE

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

GROUP I

Excluded From Automatic Downgrading  
And Declassification

CONFIDENTIAL

FORM 3-58 1398 FRONT

(When Filled In)

(12)

Declass Review by NGA

(SCHEDULE)		PAGE 1 OF 4 PAGES	
CONTRACT/TASK ORDER N			

SCOPE OF WORK:

The Contractor shall design and fabricate a Rear Projection Image Intensifier Screen in accordance with DEVELOPMENT OBJECTIVES, IMAGE INTENSIFIER SCREEN, dated 5 November 1964, and the Contractor's proposal, [ ] Proposal No. 9400-308-31, dated 19 March 1965, as revised by the Contractor's letter of 8 June 1965, said Development Objectives and proposal, as revised, being incorporated herein by reference and made a part of this contract.

PERFORMANCE OF CONTRACT:

The contract shall be performed in successive phases as follows:

Phase I

Mathematical Analysis

Phase II

Photoconductor Investigation

Phase III

VARAD Investigation

Phase IV

Six Inch by Six Inch Screen Integration

Phase V

Twelve Inch by Twelve Inch Screen Integration

Phase VI

Thirty Inch by Thirty Inch Screen Integration

Liaison time between each phase is authorized to the extent set forth in the Contractor's letter of 8 June 1965. However, no work on any aspect of each successive phase may be initiated by the Contractor prior to approval by the Contracting Officer of the work performed under the preceding phase and written notice to proceed.

PERIOD OF PERFORMANCE:

Phase I

The period of performance for Phase I of this contract shall be 25 June 1965 to 25 September 1965.

NAME OF CONTRACTOR

[ ]

## NOTICE

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

CONFIDENTIAL

GROUP 1  
EXCLUDED FROM AUTOMATIC DOWNGRADING  
AND DECLASSIFICATION

(SCHEDULE)

CONTRACT/TASK ORDER NO.

PAGE 2 OF 6 PAGES

25X1

Phase II

All work to be completed within four (4) months from date of authorization to proceed.

Phase III

All work to be completed within four (4) months from date of authorization to proceed.

Phase IV

All work to be completed within three (3) months from date of authorization to proceed.

Phase V

All work to be completed within four (4) months from date of authorization to proceed.

Phase VI

All work to be completed within six (6) months from date of authorization to proceed.

The Government will require a period of thirty (30) days for evaluation and approval of each successive phase. No work by the Contractor is authorized during these periods except that previously set forth as liaison time.

DELIVERABLE ITEMS:

1. Monthly narrative reports during all phases to include:
  - a. Current status of work
  - b. Problem areas encountered
  - c. Projected work for next monthly period
  - d. Status of fund expenditures to end of monthly period
  - e. Documentation of any verbal commitments and/or agreements with the Technical Representative of the Contracting Officer during the reporting period.
2. Phase I - Final Report
3. Phase II - Final Report
4. Phase III - Final Report

NAME OF CONTRACTOR

25X1

**NOTICE**

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

C O N F I D E N T I A L

GROUP 1  
EXCLUDED FROM AUTOMATIC DOWNGRADING  
AND DECLASSIFICATION

FORM 1412a  
3-58

(12-41)

(SCHEDULE)		CONTRACT/TASK ORDER NO. [REDACTED]	PAGE 2 OF 6 PAGES
------------	--	------------------------------------	-------------------

25X1

5. Phase IV
  - a. Six Inch by Six Inch Image Intensifier Screen.
  - b. Final Report
6. Phase V
  - a. Twelve Inch by Twelve Inch Image Intensifier Screen
  - b. Final Report
7. Phase VI
  - a. Thirty Inch by Thirty Inch Image Intensifier Screen
  - b. Final Report
8. Final Program Report

DELIVERY:

1. Two (2) copies of all reports required under this contract shall be forwarded direct to the Contracting Officer.
2. Three (3) copies of all reports required under this contract shall be forwarded to the Technical Representative of the Contracting Officer at the following address:
 

[REDACTED]  
 Post Office Box 9642  
 Rosslyn Station  
 Arlington, Virginia 22209
3. In the event any item under this Contract is personally delivered to the Technical Representative of the Contracting Officer, a signed receipt, in duplicate, must be obtained from said representative and one copy attached to any invoice submitted for reimbursement for such item(s). Failure to do so will result in suspension of payment, since the Disbursing Officer is prohibited from making payment without evidence of delivery.

CONSIGNEE ADDRESS:

[REDACTED]

NAME OF	
---------	--

## NOTICE

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

C O N F I D E N T I A L

GROUP 1 EXCLUDED FROM AUTOMATIC DOWNGRADING AND DECLASSIFICATION
--

(SCHEDULE)

CONTRACT/TASK ORDER NO.

PAGE 4 OF 6 PAGES

25X1

CHANGE OF SCOPE:

Whenever a redirection of effort is required not within the scope originally contemplated, the Contractor may appeal to the Contracting Officer for a written order to perform and a statement that an equitable adjustment in price will be made. Failure to appeal to the Contracting Officer before embarking upon the changed work will not afford protection of the right to additional compensation for such work.

Costs in excess of the amounts shown for each phase shall not be incurred without the prior written approval of the Contracting Officer.

CONTRACT FEE:

The minimum fee for performance of each phase of this contract shall be six (6) percent.

The amount of the fee as set forth in the contract is included solely for funding purposes. The final fee shall be calculated on the Contract Estimated Cost as set forth above and shall be based upon a determination, to be made within thirty (30) days from the date of completion of this contract, by the Contracting Officer, as to the quality of performance of the Contractor for the requirements of the contract. The final fee shall be calculated upon the performance evaluation as follows:

Adequate -----	6%
Good -----	8%
Excellent -----	10%

NAME OF CONTRACTOR

25X1

**NOTICE**

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

C O N F I D E N T I A L

GROUP 1  
EXCLUDED FROM AUTOMATIC DOWNGRADING  
AND DECLASSIFICATION

FORM 1412a  
3-58

(12-41)

(SCHEDULE)

CONTRACT/TASK ORDER NO.

PAGE 5 OF 6 PAGES

25X1

A recognition of cost performance as evidenced by final total audited costs as compared to Target Costs stipulated in the Contract shall be made in accordance with the following schedule:

When Costs are Below Target

From Target Cost to 2%		BASE FEE
Over 2% to 4%	Adequate - Base plus	.75%
	Good - Base plus	1.50%
	Excellent - Base plus	2.50%
Over 4% to 6%	Adequate - Base plus	1.00%
	Good - Base plus	1.75%
	Excellent - Base plus	2.75%
Over 6% to 8%	Adequate - Base plus	1.50%
	Good - Base plus	2.00%
	Excellent - Base plus	3.00%
Over 8% to 10%	Adequate - Base plus	2.00%
	Good - Base plus	2.50%
	Excellent - Base plus	3.50%
Over 10% to 12%	Adequate - Base plus	2.50%
	Good - Base plus	3.00%
	Excellent - Base plus	4.00%
Over 12% to 14%	Adequate - Base plus	3.00%
	Good - Base plus	3.50%
	Excellent - Base plus	4.50%
Over 14% to 16%	Adequate - Base plus	3.50%
	Good - Base plus	4.00%
	Excellent - Base plus	5.00%

When Costs are Over Target

From Target Cost to 2%		BASE FEE
Over 2% to 5%	Adequate - Base minus	1.00%
	Good - Base Fee	
	Excellent - Base plus	1.00%
Over 5% to 10%	Adequate - Base minus	1.50%
	Good - Base minus	1.25%
	Excellent - Base minus	1.00%

NAME OF CONTRACTOR

## NOTICE

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

CONFIDENTIAL

GROUP 1  
EXCLUDED FROM AUTOMATIC DOWNGRADING  
AND DECLASSIFICATION

FORM 3-58 1412a

(12-41)

(SCHEDULE)

CONTRACT/TASK ORDER NO.

PAGE 6 OF 6 PAGES

25X1

Over 10% to 15%	Adequate - Base minus	2.00%
	Good - Base minus	1.50%
	Excellent - Base minus	1.25%
Over 15% to 20%	Adequate - Base minus	2.50%
	Good - Base minus	2.00%
	Excellent - Base minus	1.50%

SECURITY:

The work to be performed hereunder is UNCLASSIFIED.

The association of the sponsor with the reports and the equipment being procured hereunder is classified **CONFIDENTIAL**. This classified information shall be divulged only on a need-to-know basis and then only to those who have been authorized in writing by this Government component to have access to classified information. Correspondence originated by the Contractor and/or data to be submitted hereunder, the contents of which contain classified information, or refer to the name and/or address of the Contracting Officer shall be stamped by you with the classification of **CONFIDENTIAL**.

SCHEDULE PROVISIONS PREVAIL:

To the extent of any inconsistency between the Schedule and the General Provisions, (Sections A & E attached), the Schedule shall control.

NAME OF CONTRACTOR

25X1

**NOTICE**

This material contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U.S.C. Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

C O N F I D E N T I A L

GROUP 1  
EXCLUDED FROM AUTOMATIC DOWNGRADING  
AND DECLASSIFICATION

FORM 3-58 1412a

(12-41)

INTERNAL INFORMATION

25X1 Req. No. 5500-8794-65 *at 05,185*  
Vou. No. 65-100,764  
Proc. Chgbl. No. 5155-4100  
Amount:  (FY65 Funds)  
(Depending upon FY66 Funds)  
(Total price of contract)

25X1 Req. Cy To: NFIC  
Allt. No. 5155-4100

25X1 Contract No.

25X1 Contractor's Mailing Address:

25X1 Contracting Officer's Address:

Post Office Box 8043  
Southwest Station  
Washington, D. C. 20024

Classified CONFIDENTIAL internally & externally

U.S. Government Non-Traceable Check

25X1 I CERTIFY THAT FUNDS ARE AVAILABLE:  
Proc. Cjgbl. No. 5155-4100  
Obl. Ref. No. 5500-8794-65

C O N F I D E N T I A L



25X1

Approved For Release 2005/05/02 : CIA-RDP78B04770A002200060008-5

Approved For Release 2005/05/02 : CIA-RDP78B04770A002200060008-5

## CERTIFICATE

5-22420