**************************************	Approved For Research	ase 2005/06/06 : CIA-RDP78B04770A992500060007-3
		April 18, 1960
	O. Box 974 ashington 4, D.C.	Declass Review by NGA.
	<del>-</del>	Augmentation Data for Architect-Engineer- Services as Related to P. I. Functions.
	ATTACHMENT:	"A" - Project "Filzone" Task Breakdown for Tasks I, II & III.
		"B" - Professional Services Labor Rates Breakdown, as Previously Provided you for Analysis by Others.
	REFERENCE:	Letter Proposal dated 22 March 1960 and "General Cost Analysis"
	ear Sir:	

STA

The following is provided you for augmentation of previous proposal information submitted by our firm. The information herein, together with Attachments "A" and "B" outline:

- 1. A description of the amount of professional services and/or labor currently estimated and available for Tasks I, II and III; these are submitted on a "man-month" basis for costing purposes and on an "as assigned" one year (12 calendar months) basis for commitment purposes to you for work required and/or to be accomplished.
- 2. Breakdowns on Tasks I, II and III, per Attachment "A", also provide estimates for "travel", "overhead", General and Administration Costs, and allocable fees to contractor.
- 3. A summation for the current cost estimates for these (3) Tasks or for others which may be assigned or substituted in lieu of these (all or in part), in the amount estimated for a 12 months

Approved For Release 2005/06/06: CIA-RDP78B04770A002500060007-3

- 2 -

STAT	period of which i	s the best approximation for			
1	allocation of funds, based upon	the current information avail-			
	able to this firm.				
	Attachment "B" previously provided to o	others per your instructions, covers			
	our certified financial statements for ou	r last current year and on file with			
STAT	the	the cognizant audit			
	agency for this area. Also, included is	all appropriate data on labor rates			
	and charges made normally by and for our professional services.				
	If there is additional information desired, please advise us and we will com-				
	ply as required.				
	All copies (5) are being provided to you for appropriate distribution as you				
	see fit.				
ļ					
1					
i !	7.7				
	PJD vc				

attachs/

STAT

April 12, 1960

## PROJECT FILZONE

The portions ("Tasks") of this project as currently called for below are to comprise approximately 21 man/menths of effort. They are to be accomplished within one calendar year effective from date of contract.

Next 6 Page(s) In Document Exempt