Declassified in Part - Sanitized Copy Approved for Release 2012/08/29 : CIA-RDP79B00873A001300010006-4

4/10/68

Revised - 4/26/68

OPTICAL REQUIREMENTS FOR THE ULTRA-HIGH PRECISION STEREOCOMPARATOR

STATEMENT OF WORK

1. Scope

The subcontractor will supply and test an operating optical system for the Stereocomparator. The system consists of two substantially identical optical trains, one for viewing with each eye. The system is generally described by Drawing No. E-4650 and applicable specifications and requirements, together with the technical reports and communications prepared for the design contracts

communications prepared for the design contracts

STAT

STAT

2. Program Management and Control

is responsible for the timely completion of the subcontract and for maintaining the schedule of intermediate commitments established by the work program and the requirements of the Statement of Work.

expects to work closely with during the performance of this subcontract to insure that there will be no delay due to interfacing problems or lack of understanding of the overall requirements.

Declassified in Part - Sanitized Copy Approved for Release 2012/08/29 : CIA-RDP79B00873A001300010006-4 TAT

3.	Furnished Materials	STAT
	must furnish, as part of this subcontract, all equipment,	
	materials, supplies, components, subassemblies, and any other	٠
	device or service required for the performance of the work and not	
	herein specified to be supplied	STAT
4.	Furnished Materials	STAT
	will furnish to the following components and	STAT
	equipment:	
	a) Potentiometers	
	b) Tachometers	
	c) Motors	,
	d) Brakes	
	e) Slip Rings	
	f) Optical Bridge	
	g) Servo motor power supplies for optical system tests. Total of	
·	6 units.	
	h) Connectors and micro-switches	
	In order for to supply the proper items, must	SSTAT
•	specify to the respective manufacturer's name, catalog	STAT
	numbers and applicable specifications as required for the	
	design.	STAT

5. Acceptance Tests

The acceptance tests will be performed as described in the test procedures, Item 6.

There will be an initial acceptance test performed at the	
plant. For this purpose, will supply	STAT
with the optical bridge which will be used to	
mount the various optical components during testing.	•
Note that the various optical subassemblies will be	
permanently located (in a manner allowing removal and	
simple relocation as required) on the optical bridge, using	
hardened and ground locating pins or their equivalent in	· .
function.	•
There will be a second test performed at the plant	STAT
as part of the overall system test. This will be under	
the supervision of	STAT
There will be a final test performed after installation at	
the customer's site as part of the overall system test	

STAT

-3-

This will be under the supervision

4-10-68

Revised 4/26/68

6. Test Procedures

The optical components will be tested as subassemblies and as an overall system which includes, but is not necessarily limited to:

- a) The illumination source and condenser assemblies.
- b) The objective assembly including the objective lenses, the rotating turret and the focussing mechanism.
- c) The reticle spot assembly and its individual functional components including the light source.
- d) The zoom lens assembly.
- e) The anamorph assembly and its rotation system.
- f) The image rotator assembly.
- g) The eyepiece switching assembly.
- h) The various fixed elements of the system such as beamsplitters, mirrors, relays, field lenses, filters, etc.
- Various subsidiary items such as the filter wheels,
 eyepiece safety shutters, etc.

Test procedures will be prepared by	in English	STAT
subject to review and approval	Two copies of the	STAT
procedure for the first review will be s	supplied to within	STAT
four (4) months from the start of the op	otical subcontract.	STAT
will require one month to perform the re	eview.	

Declassified in Part -	Sanitized Copy Approved for Release	e 2012/08/29 : CIA-RDP79B00873A(001300010006-4
			STAT
	-		4-10-68
÷			Revised 4/26/68

One month	thereafter,	will provide for	ur (4) revised	STAT
copies to	for the second	i review. will i	require two	STAT
months to p	erform the review	٧.		
One month t	hereafter,	will provide tw	elve (12) revised	STAT
copies to	as the final a	oproved test procedu	ires	STAT

Declassified in Part - Sanitized Copy	Approved for Release 2012/08/29	9 : CIA-RDP79B00873A	001300010006-4
Č			STAT
			Revised 4/26/68

7. Drawings	
will furnish to two copies of any drawing	ŜŦĀŦ
revised by during the performance of the	STAT
subcontract.	
The drawings are to be delivered to as soon as the	STAT
revision is made, in order that may be cognizant of	STAT
changes as soon as they occur.	
Upon the completion of the subcontract, will	STAT
send two prints of each drawing, plan list, or specificatio	n
	STAT
Upon the completion of the subcontract, will ser	nd STAT
the original documents or tracings of the drawings,	STAT
plan lists, specifications or source documents prepared	
during the optical design contracts	STAT
and this subcontract.	STAT

		4/10/68	3 .
		Revised Revised	4/18/68 4/26/68
.8.	<u>Manuals</u>	•	
	will prepare an initial set of two (2), follo	wed by	STAT
	four (4) revised draft copies in English of operating	instructions,	
•	maintenance instructions and spare parts lists. Inc.	luded will be	
	any requirements for special or non-American tools.		
		•	
	The list of recommended spare parts will include a s	tatement	•
	of anticipated life for each individual part.		
	The two (2) initial draft copies will be delivered to	within	STAT
	five (5) months after the start of the contract.		
	will review and return the revised or annoted ini	tial draft	STAT
	Copy to one (1) month later		STAT

will deliver to the four (4) second revised copies

the final revised copies in

in English eight (8) months after the start of the contract.

English twelve (12) months after the start of the contract.

after three (3) months.

will deliver

will review and return the second revised copies to

STAT

STAT

STAT

SSTAT

4/10/68 Revised 4/26/68

SSTAT

9	Reports	
	M will supply	with monthly progress reports in
	English due as of the 20th	h day of each month, per specification
	No. DB-1001.	. `

These reports will show the status of the performance of the subcontract and will specifically point out the items of the program deviating from the plan and the schedule.

In addition, any technical problems will be reviewed and the appropriate corrective measures will be described in the report.

Declassified in Part - Sanitized Copy Approved for Release 2012/08/29 : CIA-RDP79B00873A001300010006-4 STAT

10. Performance Specifications

Α.	The performance specifications achieved by the optical system must be					
	fully compatible with the requirements of the ultra-high precision					
	stereocomparator taking into account that the least count of the measuring					
	system is 0.1 micrometers. The level of optical performance actually					
	achieved in the assembled optical system as determined by the acceptance					
	tests will be the primary basis in acceptance or rejection of the optical					
	system. In the event that the system or any part is rejected, then					
	will do their best to modify the optical system to achieve the					
	desired results. In the event that the final performance still does not meet					
	the specifications and it has been demonstrated that a best effort was					
	made a renegotiation between will determing STA					
	the value of this deficiency and determine the extent of recompense due					
	Disagreements that could arise in application of this clause would					
	be submitted to expert advice.					
В.	All equipment, components and devices in the light path or accessory					
	to the holding or movement of the foregoing items in the light path must					
	be included, installed and made operable					
ſ	of errors or omissions in the optical system is the responsibility of					
	Errors or omissions in the drawings must be rectified STA					
	These drawing errors or omissions will in no way reduce					
	the requirement that the optical system must perform to the specification,					
	and must be compatible with the requirements of the Stereocomparator.					

C. The minimum resolution for the system as a whole must be as follows:

THRESHOLD CONTRAST RATIO

White Light

Magnification		7 1			
F = 40 mm	On Axis	1/3 of F	ine Pairs p	er mm Edge o	f Field
1 - 40 mm	OII AXIS				
•		T	S	T	S
20X	110	70	120	45	150
37X	190	150	190	130	190
50X	250	160	300	150	300
100X	500	450	500	400	500
123X	65 0	550	650	500	600
200X	900	800	900	600	700
F = 80 mm		,			
10X	50	45	. 50	40	45
5 0X	250	230	250	105	145
61.5X	330	300	330	110	150
100X	500	450	500	275	350
			•		
Monochromatic Light					
Magnification					
F = 40 mm			·		
20X	110	102	102	55	150
37X	200	190	200	170	190
123X	670	67 0	670	600	600
200X	1080	1020	1020	800	1100
F = 80 mm					
10X	54	52	52	50 .	50
50X	260	240	240	140	160
61.5X	330	310	330	120	160
100X	540	500	540	400	480

- a. Based on 40° field of view.
- b. The line pairs set forth represent the worst case situation either saggital or tangential.
- c. Intermediate resolution figures shall be essentially linear with respect to the referenced point.

- D. Brightness at the eyepiece will be 0.2 stilbs minimum when viewing in stereo, for film densities between zero and 3.0. The minimum value of 0.2 stilbs will be achieved by appropriate modulation and adjustment
- E. The distortion shall be not more than 1% over 67% of the field of view at all magnifications and less than 2% at the edge of the field.

of the light filter discs provided in the optical system.

F. The flatness of the image in the field of view at the eyepieces will not be more curved than the values in the following tabulation. The reference point for image flatness is in the center of the field of view.

40mm Objective	Center of Field	1/3 of Field	2/3 of Field	Edge of Field
200X	0 diopter	0.33 diopter	0.8 diopter	1.0 diopter
123X	0 diopter	0.2 diopter	0.8 diopter	1.5 diopter
65.2X	0 diopter	0.2 diopter	0.6 diopter	1.5 diopter
37X	.0 diopter	0.18 diopter	0.9 diopter	1.8 diopter
20X	0 diopter	0.2 diopter	1.0 diopter	2.0 diopter
80mm Objective				
100 X	0 diopter	0.5 diopter	1.5 diopter	3.0 diopter
61.5X	0 diopter	0.3 diopter	1.2 diopter	2.1 diopter
36.6X	0 diopter	0.25 diopter	0.9 diopter	2.0 diopter
18.5X	0 diopter	0.25 diopter	1.0 diopter	2.0 diopter
10X	0 diopter	0.25 diopter	0.9 diopter	1.8 diopter

G. The magnification range shall be at least

10X to 100X with the 80mm objective, and

 $20\mbox{X}$ to $200\mbox{X}$ with the $40\mbox{mm}$ objective.

The magnification of the overall system shall be defined as the angular subtense at the eye of the final image formed at infinity, divided by the angular subtense of the object when placed 25 cms from the eye.

H. The interpupillary distance will be adjustable between 50 and 75mm. The eyepiece eye-relief will be 20 ± 2 mm. The sight angle of the eyepieces will look downwards at an angle of $15^{\circ} \pm 1^{\circ}$ below the horizontal.

Independent continuous adjustment of one eyepiece will be provided over the range of $\pm 1^{\circ}$ vertical.

The axes of the eyepieces must be continously adjustable at least between 0 and 6° in a horizontal converging assembly. Eyepiece focussing mounts will be provided for independent focussing.

- I. The field stop will be apodized so that its edge is not sharp but subtends an angle of 1° $^{-0^{\circ}}$ to the operator's eye.
- J. The anamorphic expansion range will be at least 1:1 to 1:2 in any azimuth.
- K. The adjustable filter wheel for the reticle illumination system will have a density range of 5:1 minimum. The density at the maximum

filter setting will be 5.0. The function of density versus angular position will be linear for the filter wheel.

- L. The color temperature of the light source will be at least 5000° K.
- M. The reticle size shall be variable over a range of at least 4 to 1. The reticle minimum size must be approximately 1.5 times the diameter of a diffraction limited reticle. This results in a minimum reticle diameter of $2\mu m$ for the 40mm objective lens and $4\mu m$ for the 80mm objective lens in the film plane.
- N. The linear field in the focal plane of the 10X eyepiece shall be at least 18mm in diameter corresponding to an angular field of at least 40° .
- O. The image wander of the reticle system will be less than \pm 1/4 of a μ meter during operational adjustments of the reticle zoom, reticle anamorph, reticle image rotator, etc., either individually or together.
- P. The image wander will not be greater than $\pm 1/4$ of a μ meter during the travel of $\pm 1/32$ " of either objective lens during focussing. The image wander will not be greater than $\pm 1/2$ of a μ meter during maximum travel of either objective lens. Maximum travel will be at least 3 mm.

During the maximum operational adjustments, either individually or together of the Zoom, Anamorph, Image rotator, eyepiece switching,

- etc., the maximum image wander will be \pm 10 minutes of arc for each eye.
- Q. The position error for all positions of the mechanical drives for the Zoom and Anamorph assemblies will not be more than \pm 1% for all causes for the absolute respective indicated optical parameters. The position error for all positions of the mechanical drive for the image rotator will not be more than \pm 1/4° for the absolute indicated optical parameters.
- R. The final image field must remain at an apparent constant brightness.

 This will be done by an illumination system Zoom condenser.

 The illumination value at the eyepieces will not be less than 0.025 stilb and under these conditions the operator can readily distinguish between an optical density of 0.1 in the range of 3.0 to 0.0.

Declassified in Part - Sanitized Copy Approved for Release 2012/08/29 : CIA-RDP79B00873A001300010006-4 — STAT

11. Deliverable Items

F.

DCIIV	Cradio Items	
Α.	One group of subassemblies consisting of the operating	
	Stereocomparator optical system. This is generally	
	described by Drawing E-4650 and the applicable	
	specifications and requirements, together with the technical	
	reports and communications relative to the Stereocomparator	
	design effort. The schedule requires delivery thirteen (13)	
	months after receipt of order.	
В.	Two copies of any information data such as revised draw-	
	ings or plan lists or computations are to be sent	STAT
	as the information becomes available.	
C.	Two sets of copies of the as-built drawings, specifications	
	and data representing the assemblies as delivered and	
	accepted These are to be delivered	STAT
	within two (2) months after acceptance of the assemblies.	
D.,	One set of the original tracings, drawings, specifications	
	or data representing the final revised as-built assemblies	
	delivered and accepted These are to be delivered	STAT
	within two months after acceptance of the assemblies.	STAT
E.	Two copies of the test procedures in English for first	
	review are to be delivered within four (4)	STA

six (6) months from the start of the subcontract.

months from the start of the subcontract.

the second review

Four copies of the revised test procedures in English for

are to be delivered

STATT

within

4/10/68

Revised 4/26/68

G.	Twelve copies of the final revised test procedures in	
	English are to be delivered within eleven months	STAT
	from the start of the subcontract.	
н.	Two copies of the test and inspection records of the	
	performance tests made to qualify the	STAT
,	assemblies for delivery and acceptance These	STAT
	are to be delivered at the time of performing the	STAT
;	tests.	
I.	representatives may elect to be present during all	STAT
	or part of the performance testing and/or qualification	
	must notify thirty (30) days	STAT
	prior to the initial date of testing.	
J.	Two copies of the Operating Instruction manuals in	
	English for first review These are to be	STAT
	delivered within five (5) months from the start	STAT
	of the subcontract.	
К.	Four copies of the revised Operating Instruction manuals	•
	in English for second review These are to be	STAT
	delivered within eight (8) months from the start	STAT
	of the subcontract.	
L.	Twelve copies of the final revised Operating Instruction	
	manuals in English. These are to be delivered	STAT
.,	within twelve (12) months from the start of the subcontract.	
Μ.	Two copies of the Maintenance Instruction manuals in	
	English for first review . These are to be delivered	STAT

		Revised 4/	′26/68
		within five (5) months from the start of the	STAT
		subcontract.	
•	N.	Four copies of the revised Maintenance Instruction manuals	
		in English for second review These are to be	STAT
		delivered within eight (8) months from the start	STAT
		of the subcontract.	
	Ο.	Twelve copies of the final revised Maintenance Instruction	
		manuals in English. These are to be delivered	STAT
		within twelve (12) months from the start of the subcontract.	
	Р.	Two copies of the List of Recommended Spare Parts in	
		English for first review These are to be delivered	STAT
		within five (5) months from the start of the subcontract.	STAT
		The list is primarily based on the requirements to maintain	
		operation of the Stereocomparator for a period of one year.	
		However, if there are parts whose replacement could be	
		expected at a longer interval than one year, then they should	
		be included and so indicated. The estimated life of each	
		recommended spare part must be shown.	
	Q.	Four copies of the revised List of Recommended Spare	
		Parts in English for second review These are to	STAT
		be delivered within eight (8) months from the start	STAT
		of the subcontract.	
	R.	Twelve copies of the final revised List of Recommended	
4 - *		Spare Parts in English. These are to be delivered	STAT
		\cdot	

Declassified in Part - Sanitized Copy Approved for Release 2012/08/29 : CIA-RDP79B00873A001300010006-4_TAT

Revised 4/26/68

within twelve (12) months from the start of the subcontract.

S. Seven copies of the monthly financial and technical reports in English per specification No. DB-1001.

The reports are due on the 20th day of each month, and should represent the status of the work as of the last day of the preceding month.

т.	must deliver all alignment Targets,	STAT				
	Resolution Targets, and Target film, etc., generated	• *				
	for use in testing the optical system or	STAT				
	components of the Stereocomparator. The delivery of	ı				
	this material must coincide with the delivery of the					
	optical system subassemblies.	STAT				
U.	must send to all deliverable items due under	STAT				
		STAT				

This is to be done as the material becomes available, or upon completion of the work represented by this specification.