

SECRETSAPC-10443
Copy 1 of 3

To: Contracting Officer

Subject: Contract No. SP-1914

This letter agreement is entered into concurrently with the execution of Contract No. SP-1914 for the purpose of recording certain additional understandings of the parties pertaining thereto.

It is the intent of the Government and the Contractor that the negotiation, administration and settlement of the contract shall be in general accordance with the standard principles and policies set forth in the Armed Services Procurement Regulations, as in effect on the date of execution of the Letter Contract, and as interpreted and practiced by the Government and the Contractor with respect to Contract No. SP-1913 between the parties in recognition of departures necessitated by the security restrictions applicable thereto.

In general the same methods and procedures which have been approved by the Contracting Officer and made applicable to Contract No. SP-1913 shall be applicable to Contract No. SP-1914. Such methods and procedures are founded on normal practices, modified to serve the needs of security and urgency. They include, without limiting the generality of the foregoing, methods and procedures applicable to security, engineering, construction, purchasing and inspection, and are in general accordance with the document entitled "Plan of Operation for Engineering Experimental Division" dated January 25, 1955, of which copies are in the possession of the Government and the Contractor.

The Contracting Officer has approved the Contractor's purchasing system, and such approval shall be deemed to fulfill the requirements of paragraphs b and c of Part XI of the contract respecting notification and consent.

If the foregoing correctly sets forth our understanding and agreement, please so indicate by signing and returning one copy of this letter.

DOCUMENT NO. 53
 NO CHANGE IN CLASS. ☒
☐ DECLASSIFIED
 CLASS. CHANGED TO: TS S O
 NEXT REVIEW DATE: 2004
 AUTH: HR 70-2
 DATE: 9/14/81 REVIEWER: 608632

LOCKHEED AIRCRAFT CORPORATION

By Clarence L. Johnson
 Clarence L. Johnson
 Vice President, Engineering and Research

AGREED: 22 October, 1956.

25X11A

Contracting Officer

*File SP-1914***SECRET**