Approved For Release 2002/08/07: CIA-RDP81B00878R000100060008-2

January 20, 1959

Proposal No. 4114

Dear Dan:

We are pleased to submit our attached proposal for the completion of the HR-73C Configuration. Our proposal covers the work described in Engineering Report No. 5373, specifically, the work outlined under Section 5 starting on page 20 of the report. The present proposal covers phases 1 through 7. After completion of flight tests we would be pleased to enter into negotiations with you to continue the program through phases 8 and 9.

Our proposal is based on the award of a CPFF contract containing the same terms and conditions as were contained in Contract HF-32-27. The specific terms and conditions we request are spelled out as an attachment to this letter.

In the course of the proposed work we would require as Government-Furnished Property all of the "C" equipment under Lot I and the additional equipment developed and manufactured under Contract HF-32-27. Specifically, we would expect you to supply without cost to us the following items and/or services:

- 1. HR-73C Configuration (s) and components
- 2. 300" Collimator (s), power carts, handling carriages and certain test equipment including:
 - Dual channel Textronix 531 Oscilloscope
 - Three-axis rocking table
 - Vibration pickups, amplifiers, and calibration table
 - Two Century Oscillographic Recorders
 - Leads and Northrup Thermocouple
 - Sardex Temperature and Humidity Recorder
 - Shutter Test Set
 - 3. Air transportation required for phases 1 and 6
- Test vehicle, pilots, fuel, etc., for conduct of flight tests during phase 7
 - 5. Clear sepias or originals of all drawings made by Hycon Manufacturing Approved For Release 2002/08/07: CIA-RDP81B00878R000100060008-2

فسعة الانتأن الألفاء السمام الأمانات

Prop. Sue

ERICHMENT MO.

1 ACS, CHAMOSO TO: TS S C

1911/St BENT MER 937183

1 SEQUARSIFIED

Approved For Release 2002/08/07: CIA-RDP81B00878R000100060008-2

Proposal No. 4114

January 20, 1959

Company of electronic and/or mechanical portions of the configuration

6. Unexposed film and prompt processing of exposed film

Additional miscellaneous items are spelled out in Appendix "A" and "B" of our Engineering Report No. 5373.

The delivery of the equipment completely flight tested could be accomplished in a period of thirty-five (35) weeks after receipt of a fully executed contract or authorization to proceed. Our estimated cost for the performance of this work is cost and

You will notice that under Phase 7 we have included a 30% adjustment on the base labor for extended work away from the plant. This is in accordance with our policy for extended travel compensation, a copy of which is attached for your review. You will note that this policy calls for a 20% compensation above base rate for domestic service; however, since our experience on Contract HF-32-27 has indicated that a good deal of overtime is required in the performance of the flight testing, we have increased this allowance in this particular case to 30%.

If you have any questions or require further information on this proposal, please do not hesitate to contact us.

Charlie

CMH: pma

Enc.

25X1A

Proposal No. 4114

January 20, 1959

TERMS AND CONDITIONS

- I. Our proposal is based on the award of a Cost-Plus-Fixed-Fee Contract containing the following Terms and Conditions.
 - A. The following shall be considered allowable items of cost on the performance of this contract.
 - 1. Research of an applied or developmental nature, provided it does not exceed 5% of the cost of goods manufactured by The Perkin-Elmer Engineering & Optical Division, and further provided the research is not directed toward the development of purely commercial items or processes.
 - 2. Expenditures by the Contractor for transportation of the personnel directly engaged in the performance of the work hereunder, plus reasonable actual subsistence expenses.
 - 3. Overtime wages, including premium and shift premium.
 - B. The fixed fee shall be paid in monthly installments based on allowable costs incurred by the Contractor and approved by the Contracting Officer computed at the same ratio that the total fixed fee stated herein is to the total estimated cost stated herein, subject, however, to the withholding provisions on the payment of fee.

Approved For Release 2002/08/07 : CIA-RDP81B00878R000100060008-2 STATOTHR