Approved For Release 2000/552 C. RIE-RDP81B00878R001400040 132-2

132-2 /95-34 COPY / OF 3

13 September 1957

CMCC Doc. No. 151X5.686 Copy 1 of 6 Page 1 of 2

Dear Dan:

In accordance with your recent request, we are forwarding our proposal covering FOG Support Requirements based on the new operational planning. This proposal incorporates Bill D's comments which you sent us for information and which we are returning herewith.

Exhibit A summarizes the support lists previously ordered and those covered by this proposal. These will now constitute the support program for FOG Systems 1 and 3 equipment. The exhibit sets forth the quantities of each list, governing revision numbers, applicable dates, estimated costs, and fees for the equipment lists involved. \$103,539.39 of cost is presently funded in the contract representing the estimated cost of the lists already on order as shown in this exhibit. No changes were made in these original lists which have been procured and, for the most part, shipped to you already.

Three copies of the lists, as revised, which are covered by the present proposal are enclosed:

Cost Estimate

Title

| Equipment List I, Revision C | Fly-Away Kit for System 1 |
|--------------------------------|-----------------------------------|
| Equipment List II, Revision C | 360-Day Support List for System 1 |
| Equipment List III, Revision C | Fly-Away Kit for System 3 |
| Equipment List VI, Revision B | SLOE for Systems 1, 3, and 3A |

Cost estimates for these individual lists and a cost summary are enclosed. Deletions, additions, and quantity changes were made in the case of List II, and these are tabulated separately with appropriate cost adjustments. There was a net increase in cost for this list.

Total estimated cost for this additional support program is \$105, 829.32; the fixed fee on this amount at 8.25% is \$8,730.92; and the total estimated cost, including fee, is \$114,560.24.

We have recommended a few additional changes to Equipment Lists I and II, FAK and Depot Spares for System 1. These changes are based

Imendens #14

Approved For Release 2000/05/16 : CIA-RDP8/18/00/878R/00/14/00/40/13/2-2 SECRET Copy | of 6

Copy $\frac{1}{2}$ of 6 Page $\frac{1}{2}$ of 2

13 September 1957

on additional design information for the transistorized amplifier and power supply units made available to us since our last listing was sent to Bill. They increase the material cost for Equipment List I by \$68.00 and Equipment List II by \$136.00.

As you requested, we are returning to you enclosures No. 1, No. 2, and No. 3 to 18347; the copies of Bill's letters dated 22 July 1957 and July 30, 1957; and our letter to Bill, CMCC Document No. 151X5.560, Copy 1, dated 15 May 1957 and attachments thereto.

Inasmuch as the additional changes we recommend are of a very minor nature and you have expressed your approval (your letter 18739 dated 23 August 1957) of the revised lists as edited by Bill, we plan to commence procurement in accordance with the revisions to these lists as enclosed. If this does not meet with your approval, please advise us.

A copy of this letter and enclosures is being forwarded separately to Sid.

Sincerely,

Dean

Enclosures:

Equipment Lists
I, II, III, and VI - filed spore with

Copies 1-3 of 6 copies of the following CMCC Doc. Nos. 1132X5.141

cc: S.W.B.

Copy 4 of 6 copies of the above listed documents.

H. A. W. - AGO

Copy 5 of 6 copies of the above listed documents

Approved For Release 2000/05/16: CIA-RDP81B00878R001400040132-2

CMCC Doc. No. 1132x5.141 Copy 1 of 6 Page 1 of 2

13 September, 1957

EXHIBIT A

SUMMARY OF FOG SUPPORT CONCEPT SYSTEMS 1, 3 and 3A

| | EQUIPMENT LIST | REVISION | QUANTITY | ESTIMATED COST LESS FEE | FEE |
|----|---|-------------------------------|----------------------|----------------------------|-----------|
| 1. | Equipment List I, Fly-Away Kit for System 1 | Revision A March 13, 1957 | l (On Order) | \$ 9,822.02 | \$ 810.31 |
| 2. | Equipment List I, Fly-Away Kit for System 1 | Revision C August 30, 1957 | 3 | 11,772.30 | 971.21 |
| 3• | Equipment List II, 360-Day Support for System 1 | Revision A March 18, 1957 | l (On Order) | 22,497.95 | 1,856.08 |
| 4. | Equipment List II, 360-Day Support for System 1 | Revision C August 30, 1957 | (Additional Cost) | 2 , 854 . 05 | 235.46 |
| 5• | Equipment List III, Fly-Away Kit for System 3 | Revision A March 18, 1957 | l (On Order) | 17,897.50 | 1,476.55 |
| 6. | Equipment List III, Fly-Away Kit for System 3 | Revision C August 30, 1957 | 3 | 30,077.04 | 2,481.36 |
| 7• | Equipment List IV, 360-Day Support for System 3 | Revision A April 8, 1957 | l (On Order) | 35,902.79 | 2,961.98 |
| 8. | Equipment List VI, SLOE for Systems 1, 3 and 3A | Revision A March 14, 1957 | l (On Order) | 24,174.02 | 1,994.36 |
| 9• | Equipment List VI, SLOE for Systems 1, 3 and 3A | Revision B August 30, 1957 | 3 | 61,125.93 | 5,042.89 |

Approved For Release 2000/05/45: CARED 81B0878 Route 18 U.S.C., Section 793 and 794. Its Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its Contents in any manner to an unaumorized pure 1904 of its contents in any manner to an unaumorized pu

Approved For Release 2000/05 F. GIR EUP81B00878R001400040132-2

Copy 1 of 6 Page 2 of 2

13 September, 1957

EXHIBIT A (Continued)

SUMMARY OF FOG SUPPORT CONCEPT SYSTEMS 1, 3 and 3A

| PREVIOUSLY FUNDED (Original Lists) | \$103,539.34 | \$ 8,541.99 |
|---|--------------|-------------|
| PROPOSALS SUBMITTED AND AUTHORIZED BUT NOT FUNDED IN CONTRACT (Revision A Changes to all Lists) | 6,754.94 | 557•29 |
| COVERED BY THIS PROPOSAL | 105,829.32 | 8,730.92 |
| · TOTAT | \$216,123.60 | \$17,830.20 |

Approved For Release 2000/05/15:EAR 1B00878R001400040132-2 CMCC Doc. No. 1132x5.142

Copy 1 of 6 Page 1 of 5

13 September, 1957

COST SUMMARY

| EQUIPMENT LIST | | REVISION | ESTIMATED COST PER LIST | QUANTITY | ESTIMATED COST LESS FEE |
|--|--------------|--------------|----------------------------|-------------------|-------------------------|
| Equipment List Fly-Away Kit f System 1 | • | . C | \$ 3,924.10 | 3 | \$ 11,772.30 |
| Equipment Iist 360-Day Suppor System 1 | | С | 2,854.05 | (Additional Cost) | 2,854.05 |
| Equipment List Fly-Away Kit f System 3 | | С | 10,025.68 | 3 | 30,077.04 |
| Equipment list SLOE for Syste 1, 3 and 3A | | В | 20,375.31 | 3 | 61,125.93 |
| | TOTAL EST | 'IMATED COST | LESS FEE | | \$105,829.32 |
| | FEE at 8.25% | | | | 8,730.92 |
| | TOTAL EST | IMATED COST | INCLUDING FEE | | \$114,560.24 |

Next 3 Page(s) In Document Exempt