

~~SECRET~~

Letter Contract No. AL 30-56

EXHIBIT A

A. CONTRACT WORK

In accordance with Contractor's tentative proposal of 2 April 1956, the Contractor shall design, manufacture and deliver to the Government three (3) standard width aerial film projectors. The Contractor and the Government shall consult with respect to final design parameters in connection with such projectors and the Contractor shall present to the Government for approval a revised proposal indicating proposed definitive design specifications. Such revised proposal shall be the basis of negotiation of the definitive contract to replace this Letter Contract. Such revised proposal shall include a re-estimation of costs, such costs not to exceed the amount obligated by this Letter Contract.

B. DELIVERY

The Contractor is advised that expeditious delivery of the projectors is required by the Government and the Contractor agrees to exert its best efforts to complete and deliver the projectors at the earliest possible date. Contractor's revised proposal shall indicate delivery target dates for each of the three projectors.

C. INSPECTION AND ACCEPTANCE

An inspection and acceptance procedure shall be agreed to between the Contractor and the Government and shall be substantially the same as the procedures presently existing in the Contractor's plant in connection with other Government contracts.

~~SECRET~~