Approved For Release 2002/06/12-CIA-RDP81B00961R000100100079-9 **JEUME**

DPD-1695-62 13 Harch 1962

Dear Charlie:

Once again we are in the process of preparing the Project and FOG Sudget for the forthcoming Fiscal Year, 1963 (1 July 1962 - 30 June 1963). It is requested that budgetary estimates be submitted to cover the following anticipated procurements with your Company:

- a. Contractor Technical Representatives.
 - 1. Project. Furnish personnel to support operation as follows:
 - (a) At two (2) overseas sites for a period of one (1) year.
- (b) At one (1) domestic site for a period of one (1) year with the assumption that stagings will require the services at overseas locations approximately 1/3rd of the time.

The estimate should be in sufficient detail to reflect the quantity of personnel, the cost involved by a man-month rate and travel and per diem costs. Contract arrangements to be as they presently exist under Contract No. TE-800.

- 2. FOG. Pstimate should be prepared assuming the same level and scope of operations as was experienced during FY-1962, and should include man-month rates for domestic and overseas service. Contract arrangements to be as they presently exist under Contract No. TP-57.
- b. Repair and Overhaul of Equipment, "Common" Gustomer (Project and FOG). Furnish necessary facilities, materials and services to repair. overhaul and/or modify Project and FOG equipment as it may be returned to the factory from time to time. Estimate should assume the same scope and level of operations as FY-1962. For your information the funding ratio for the "Common" Customer during FY-1963 will be 20% Project/80% FCC. Contract arrangements to be as they presently exist under Contract No. *C-56-42.
- e. Spare Parts, Test Equipment, Modification Kits., etc., "Common" Custower (Project and FCC). Furnish such supplies, equipments, components and/or kits as called for by the Depot. Estimate should be prepared on the same basis as b., above. Contract arrangements will be the same as existing Contract No. HF-CT-695.

25X1A	Receipt of the above information by 1 April 1962 would be appreciated. Original and five (5) copies of Contractor's estimates are requested.				
5X1A	DDP-DPD-CS Distr: 0 -	(3-13-62) Perkin-Elmer FY-63 Budget Fldr.	Sincerely,	DOCUMENT NO. 26 NO CHANGE IN CLASS IF	25X1A
25X1A	1 CU/WAT	/DPD INOD Release 2002/06/13	: CIA-RDP81B0	00961R000100100079-9	e. • Arm school later to retirement their

2