

DTD-0480-59  
 COPY 1 OF 4

STAT

13 January 1959

*to Comm - 19 Jan 59*

ILLEGIB

TO: Contracting Officer, SP-1917  
 Customer No. 1

SUBJECT: Additional Modification Kits - System

REF: HQS MSG. 5343 dated 6 January 1959

Following is our cost estimate for System VI modification kits for four additional aircraft. We assume the aircraft are 343, 358, 359 and 360 and have prepared our quotation accordingly. Prior to the cutback from 14 to 10 ships' provision kits on the original installation of System VI, we had shipped to the field certain kits for all 14 aircraft. These kits were SB 242, SB 243, SB 248, SB 255 and SB 257. They covered relocation of oxygen bottles, System III door installation in the left hand cheek, most of the ship's wiring; and bracketry in the right hand cheek for System VI components. We assume that these kits are installed or available and they are not included in the following cost estimate:

For four aircraft:

<u>Item</u>	<u>Total Cost</u>	<u>9½% Profit</u>	<u>Total Price</u>
1. Nose bracketry, plumbing & wiring & structural & wiring provisions for the upper & lower antennas.	\$ 3,653.00	\$ 347.00	\$ 4,000.00
2. Ventral (lower) antennas.	3,196.35	303.65	3,500.00
3. Ram's horn (upper) antennas.	8,767.15	832.85	9,600.00
Totals	<u>\$15,616.50</u>	<u>\$1,483.50</u>	<u>\$17,100.00</u>

In addition to the foregoing, we will modify additional hatches to the System VI configuration in any quantity desired. Our cost estimate for these is as follows:

Unit price per hatch:

	<u>Unit Cost</u>	<u>9½% Profit</u>	<u>Unit Price</u>
1. Modified A-1 Hatch (F552)	\$2,739.75	\$260.25	\$3,000.00
2. Modified A-2 Hatch (F546)	\$3,059.35	\$290.65	\$3,350.00
3. Modified B Hatch (F553)	\$3,516.00	\$334.00	\$3,850.00

 STAT  
 STAT

*file  
 SP-1917  
 Prop 2001*

- 2 -

Note: There is only one additional A-2 hatch available for modification.

System VI equipment is to be installed on hatches by R-W.

Wherever possible in this quotation we have allowed a credit for surplus parts available from the original System VI installation cutback. No airplane installation is included in this quotation. This work will be chargeable to Contract SP-1917.

Delivery Schedule:

Ship provisions and ventral antennas:

First ship's worth	3 weeks after go-ahead.
All complete	6 weeks after go-ahead.


Ram's horn antennas:

First ship's worth	4 weeks after go-ahead.
All complete	8 weeks after go-ahead.

System VI hatches:

Each hatch 3 to 4 weeks after date of receipt of hatch for modification with maximum delivery rate of one hatch per week.

Yours very truly,



STAT