# SECRET



(1 HHM- 0086 Cajey 142 relia

# CONVAIR

A DIVISION OF GENERAL DYNAMICS CORPORATION

SAN DIEGO 12, CALIFORNIA TELEPHONE: CYPRESS 6-6611

> 24 October 1958 11-0-4358

25 <b>X</b> 1				

25X1 - Dear

25X1

25X1

Subject: Inclosure: Extended "Hazel" Studies

(A) Statement of Work (3 copies)

In compliance with your request, Convair herewith submits its proposal for continuation of subject study. This study is in two parts. Item 1 will be completed on January 30, 1959 with final report submitted on February 15, 1959. Item 2 will be completed on November 7, 1958, with a presentation and final report being submitted two and three weeks respectively thereafter.

Subject studies will be conducted in general accordance with the statement of work submitted herewith as Inclosure (A). The Contractor would anticipate this contract being let on a cost-plus-fixed-fee basis, at an estimated cost of \$46,627 to which should be added a fixed fee of \$3,264, making a total estimated cost and fixed fee of \$49,891. No additional capital facilities will be required for this study.

Contractor represents that it has not employed or retained any company or person (other than a full-time bona-fide employee working solely for the Contractor) to solicit or secure this contract and that it has not paid or agreed to pay any company or person (other than a full-time bona-fide employee working solely for the Contractor) any fee, commission, percentage or brokerage fee contingent upon or resulting from the award of this contract; and agrees to furnish information relating thereto as requested by the Contracting Officer.

Contractor will be pleased to submit any and all additional information that you may require. Contractor's obligation to perform pursuant to this proposal is contingent upon the negotiation of a mutually satisfactory contractual document.

18	contingent	upon	tne	negotiatio	n or	a	mutually	sai	tisfactory	contractual	document.
						A	Division	of	C O N V A General Dy	I R mamics Corp	oration
G					SE					DEPT LOG	_ Ecurity loo Nocopy <i>'383 7</i> /

GENERAL OFFICES: SAN DIEGO, CALIFORNIA

Sanitized Copy Approved for Release 2011/01/11: CIA-RDP89B00709R000400800015-1

SECRET

CONVAIR - San Diego

Inclosure (A) to rea Letter 11-0-4358

#### Statement of Work

#### Project Hazel Continued Studies

- Objectives The objectives of these continued studies are two-fold;
- Item I - To continue studies of type systems investigated in the past, namely Mach 3 @ 125,000' min. altitude utilizing unique construction methods of inflatable vehicle structure and light weight structure ram jet engines (such as sandwich construction plastic or metal).
- Item II - To initiate new studies of systems to accomplish same basic mission, but with typical metal type vehicle construction and metal ram jet and/or turbojet engines. This system shall operate at Mach 3.0 at an average cruise altitude of approximately 90,000 ft.

## Item I - Mach 3 - 125,000 ft. minimum cruise altitutde system

#### 1. Boost Analysis

Utilizing the vehicle configurations generated to date. conduct a study of various boost systems, indicating the various advantages and disadvantages applicable to each system investigated. In particular, determine the required design penalties built into the cruise vehicle per each type of boost system.

#### 2. Radar Cross Section Model Test

Construct radar cross section models of most promising configuration and conduct test as required to determine design information necessary to arrive at optimum configurations for min. cross section.

Page 2

#### 3. IR Detection Studies

Conduct studies of most promising configuration to determine, per calculations, the sensitivity to predicted enemy detection systems.

Determine the possible test methods to be employed to check calculations. Conduct those tests if studies indicate sufficient knowledge can be gained to warrant cost.

#### 4. Structural Weights

- A. Investigate in more detail than previous studies, the structural load factors necessary to cover the launch phase, gust loads, cruise and landing conditions. Determine the resultant structural weights of vehicle and supply data to engine manufacturers for their engine structural weight determinations.
- B. Using the data generated above, determine the wing weights of a typical light weight metal wing structure, and resize a vehicle using this wing weight.

With this type of structure, Convair San Diego will design a model wing for the purpose of comparison with an inflatable wing model under fabrication by the Goodyear Aircraft Company. This wing model will be approximately 13 feet maximum dimension. Convair San Diego will conduct a structural analysis and load deflection determination of this model wing in order that these data might be compared with the results of the inflatable model of Goodyear's.

SECRET

Page 3

#### 5. Fuel Selection

Investigate the overall system problems in conjunction with various fuel effects, such as vehicle performance, weight, hazard; logistics of water based and land based systems; and overall system cost and availability.

#### Item II - Mach 2.5 to 3.0 - 90,000 ft. average cruise alt. system

#### 1. General Requirements

Range 4,000 n. mi. minimum

Cruise Altitude (Average) Approximately 90,000 ft.

Cruise Velocity M 2.5 if practical Max. Ma 3.0

Payload 500#

Structure Conventional rigid metal structure conventional metal engines.

#### 2. Configuration Studies

Conduct studies to determine most promising configuration consistent with the above requirements. This study to be directed toward achieving the highest L/D consistent with wing structural design.

#### A. Wing Structure

Conventional metal structure will be studied as a first priority.

A small side study will compare rigid plastic honeycomb and pressure stabilized metal structure.

#### B. Power Plants

(1) Cruise engines - Both ramjets of the type considered in previous studies will be investigated (Pratt & Whitney and

SECRET

Page 4

#### 2. B. (1) (Cont'd)

Marquardt). Turbojet engines will also be investigated to determine their practicability as a cruise power plant.

(2) Fuels - Primary emphasis will be on pentaboron fuels with brief comparison studies on SF-1 and JP4.

# C. <u>Miscellaneous Systems</u>

Weight and power requirements of miscellaneous subsystems aboard the vehicle such as auxiliary power plant, controls, guidance and navigation systems, pilot environmental control, etc., will be assumed to remain as determined in previous studies with only slight changes as necessary for new altitude requirement.

# 3. Launch System

Studies will be conducted to determine the most practical launching system. Studies will include, but not be limited to, launch from aircraft (such as B36 or B58) then rocket boost to cruise alt. and speed; rocket boost from ground up to exuise alt. and speed; the possibility of ramjet climb out will be investigated for the two previous systems.

No ramjet variable geometry will be considered. In the event turbojet engines configuration result as cruise vehicles, various launch
and climb out techniques will be investigated including the typical
take-off and climb to cruise alt.

Page 5

### 4. Invisibility

An attempt will be made to minimize the radar and IR detectability of the configurations studied. However, no design or performance penalty will be built into the vehicles for this reason.

# 5. Sea Basing

Studies will include proposed methods of sea basing the most promising system, considering fuel logistic problems as well as launching and handling problems.

#### REPORTS AND SCHEDULES

#### Item I

Effective Start Date November 1, 1958

Study complete January 31, 1959

Presentation January 31, 1959

Final report February 15, 1959

### Item II

Effective Start Date October 13, 1958

Study complete November 7, 1958

Presentation November 21, 1958

Final report (Brochure of November 28, 1958

Presentation Charts)



# COST SUMMARY

## Item I

Engineering Direct Labor - 3250 @ \$4.42				
Ovezhead - 3250 @ \$3, 69	11,992			
IBM 704 - 3 hrs. @ 400/hr.	1,200			
Travel - 3 man-trips 3 x 350	1,050			
Per Diem - 5 day/trip \$12/da	180			
To	tal Estimated Cost	\$ 28,787		
7%	Fee			
		\$ 30,802		
	Item II			
Engineering Direct Labor - 2	\$ 8,840			
Overhead - 2,000 @\$3.69	7, 380			
IBM 704 - 2 hrs. @ 400/hr.	800			
Travel - 2 man trips 2 x 350	700			
Per Diem 5 day/trip \$12/day	120			
Tot	tal Estimated Cost	\$ 17,840		
7%	Fee	1,249		
		\$ 19,089		
	Total Cost			
Item I		\$ 30, 802		
Rem II		\$ <u>19,089</u>		
		\$ 49.891		

# SECRET