

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
One 01/03/03

ADMINISTERED BY (If other than Item 6) CODE
National Imagery & Mapping Agency Diane Alcott, c/o Mission Partner Facility
Diane Alcott, PCA, MS P-65 Ticom Inc., 14520 Avion Parkway, Suite 100
12310 Sunride Valley Dr. Chantilly, VA 20151
Reston, VA 22091-3449

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO.
2003-K-0001
X 9B. DATED (SEE ITEM 11)
12/13/02
10A. MODIFICATION OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 11)
CODE FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See page 2

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

5A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Diane K. Alcott
CONTRACTOR/OFFEROR 16B. UNITED STATES OF AMERICA
APPROVED FOR RELEASE DATE: 15-Apr-2010 (Signature of person) Diane Alcott (Signature of Contracting Officer)
16C. DATE SIGNED 3 Jan 03

Summary of Changes to GeoScout RFP (Amendment 1)

SOW:

Cover Page: change date to January 3, 2003 and version number to 1.1

Page 14: change paragraph 3.4.8 to read as follows (addition is underlined):

3.4.8 The GeoScout contractor shall have its preliminary Business Case and Implementation Plan for Block II available to the Government for review 90 days following contract award, and the final Business Case and Implementation Plan for Block II available for Government approval 180 days following contract award. The GeoScout contractor shall have its preliminary Business Case and Implementation Plan for subsequent blocks available to the Government for review 90 days prior to the beginning of each block so that the Government can be assured that there will be a seamless transition between the blocks. The final block Business Case and Implementation Plan shall be due to the Government 30 days prior to the start of each block. (CDRL A004, CDRL A005)

Page 17: change paragraph 3.7.4 to delete comma (“,”) in line 1, to read as follows:

3.7.4 The GeoScout contractor shall document new business processes/rules and best commercial practices needed by NIMA to successfully execute and implement the proposed transformation of NIMA and the Enterprise Architecture. Such documentation shall be incorporated into the Block Implementation Plan during the block implementation.

Page 27, change paragraph 4.14.1.3, line 5, to correct “SGC” to “SCG” to read as follows (change underlined):

4.14.1.3 The scope of the PPP is dictated by which CPI needs protection, the threat and vulnerabilities, and the system security engineering necessary for life-cycle protection. This serves as the basis for information security-related decisions in drafting the Security Classification Guide (SCG). DoD 5200.1-R requires a SCG for all classified systems, programs, plans, or projects. The GeoScout contractor shall develop the SCG (CDRL A017). The SCG should include appropriate controls for sensitive (controlled) unclassified information and classified information, and time-phase the security guidance over the life of the item.

Page D-5, change paragraph 2.2.4 and 2.2.4.1 to read as follows (deleting references to Block I):

2.2.4 Establish Business Case and Implementation Plans for Block II

2.2.4.1 The GeoScout Contractor shall provide a comprehensive Business Case for Block II, detailing the cost and benefits, or value of that proposed block. The block level business case shall include:

Page D-6, change paragraphs 2.2.4.2 and 2.2.4.3 to read as follows (changes underlined):

2.2.4.2 For Block II capabilities, provide to the Government NLT 90 days after contract award, the proposed NSGI System Transition Plan and the initial Block's Business Case and Implementation Plan. The Implementation Plan shall include, at a minimum, a description of the changes/additions to capabilities, business processes and architecture introduced by the block, recommended objective and threshold performance parameters, and the schedule. The Block shall be described in terms of the spirals contained within it. The Implementation Plan

shall demonstrate support for all FIA interoperability-testing activities to ensure that NIMA has the requisite IM capability to support the FIA schedule. The contractor shall propose demonstration, prototype, modeling and simulation activities necessary to support and validate Block II preparation, planning and design efforts.

2.2.4.3 The final Block II Business Case and Implementation Plan shall be due to the Government 180 days after contract award.

Section J:

Add Section J Attachment 4 providing DD Form 1423s and Data Item Descriptions (DIDs) for all Contract Data Requirement List (CDRL) A001 through A018. Note that a preliminary draft was provided on 20 Dec 2002, and the following CDRLs have been updated since that draft was provided: CDRL A004, Business Case (aligned schedule for First Submission with SOW); CDRL A005, Block Implementation Plan (aligned schedule for First Submission with SOW and revised DID); CDRL A006, Interface Plans and Processes (corrected typographical error); CDRL A010, Cost Performance Report (corrected page alignment of DID); CDRL A012, Contract Funds Status Report (corrected page alignment of DID).

Add Section J Attachment 7 providing the Funding Profile.

Section L:

Cover Page: change date to January 3, 2003 (Amendment 1)

Page 6, Assumptions (added text is underlined):

- Immediate authorization to proceed will be granted for Block 1 at contract award. Block 2 will be authorized after delivery and acceptance of the Block 2 Business Case and Implementation Plan, with authorization tentatively scheduled for early FY 04.
- The contractor shall have its preliminary Business Case and Implementation Plan for Block II available to the Government for review 90 days following contract award, and the final Business Case and Implementation Plan for Block II available for Government approval and authorization to proceed 180 days following contract award.
- The Block II Implementation Plan shall demonstrate support for all FIA interoperability-testing activities to ensure that NIMA has the requisite Information Management (IM) capability to support the FIA schedule. The contractor shall propose demonstration, prototype, modeling and simulation activities necessary to support and validate Block II preparation, planning and design efforts.

Administrative Change (global):

Throughout RFP, where reference is made to the SOW, change to "Version 1.1 dated 3 January 2003."

End of Summary of Changes (Amendment 1)