

Price AnalysisBLACK BOXES:

<u>DESCRIPTION</u>	<u>QTY.</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
1 - HF TRANSCEIVER			
618T-3 Trans	1	4,677	4,677
714E-3 Control	2	130	260
390J-2 (488A-2 INV)	1	720	720
1A- HF WATTMETER			
302C-3	1	98	98
2 - HF COUPLER			
180R-6 Coupler	1	2,161	2,161
309A2-D Control	1	1,165	1,165
349N-1 Mount	1	45	45
349G-3 Mount	1	60	60
690D Load Coil	1	498	498
3 - VHF-AM			
618H-1C Trans	1	2,980	2,980
313N-5 Control	2	222	444
390Y-2 Mount	1	105	105
4 - VHF-FM			
RT-348/ARC-54	1	5,200	5,200
C-3835 Control	2	624	1,248
MT-1535 Mount	1	60	60
CU-942 Coupler	1	800	800
5 - UHF			
ARC-51BX (Including)	1	5,750	5,750
RT-742 Trans			
C-6287 Control			
ID-513 Blower			
MT-2653 Mount			
ID-1003 Indicator			
C-6287 Control	1	632	632

TOTAL "BLACK BOX" PRICE

\$26,903

PROPOSAL

25X1A5a1

DELIVERY STATUS

ROA

3 weeks	-----	Deliver Rack-Frame, Fitting
30 days	-----	Deliver and Install Black Boxes Antennas Commence Vibration Tests
45 days	-----	Complete Vibration Tests
60 days	-----	Deliver and Install Wiring and Controls
to		
90 days	-----	Deliver and Install Intercomm System
to		
180 days	-----	System Testing
to		
?	-----	Consulting for Follow-On Effort

PROPOSAL

25X1A5a1

QUESTION AREAS

1. WHEN WILL CONTRACT BE ISSUED?
2. TYPE OF CONTRACT?
3. FORMAL QUOTATION DATE?
4. AVAILABILITY OF UAC TEST EQUIPMENT

MISSING PAGE

ORIGINAL DOCUMENT MISSING PAGE(S):

ATTS 2, 3 & 4