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N DEPARTMENT OF THE ARMY
US ARMY '#.ECTRONICS RESEARCH AND DEVELOPMENT COMMAND
US ARMY ELLECTRONIC WARFARE LABORATORY

INTELLIGENCE MATERIEL DEVELOPMENT AND SUPPORT QOFFICE
FORT GEORGE G. MEADE, MARYLAND 20755

DELEW- I-L NOV U7 1983

SRI-International
333 Ravenswood Avenue
Menlo Park, California 94025

Gentlemen:

This Letter Order Number 18 constitutes a US Government
contract for services listed in the enclosures below.

Statement of Work Cost
ESU 83-134 (Enclosure 1) $119,998
ESU 83-144 (Enclosure 2) 174,945
ESU 83-145 (Enclosure 3) 69,997
ESU 83-147 (Enclosure 4) 64,990
ESU 83-148 (Enclosure 5) 39,995
TOTAL COST $469,925

These Statements of Work will be performed to the specifications
and terms listed below:

Security Classification

Work performed will be protected under the US Army Special
Access Program "CENTER LANE." A Security Classification Guide
and Security Procedures Guide is included at Enclosure 6. All
correspondence, documents, communications, or references will be
executed within that classification.

The SRI-International Securitj Officer will furnish the
Contracting Officer Technical Representative (COTR) a list of

1 E\NARNWG NOTICE ! -

_ SPECIAL ACCESS PROGR M
RESTRICT DISSIIMINATION TO THOSE
—— WiTH VERIFIED ACCESS
CATEGDRY

wTO i \
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Shl-lnternational personnel cleared for access tq CENTER LANE
information. Under no circumstances shall this list be changed

without prior approval of the COTR.

Contracting Officer Technical Representative

Lieutenant Colonel Brian Buzby
SSPD, SSD, 902d MI Gp

ATTN: IAGPA-F-SD

Fort Meade, Maryland 20755
(301) 677-2656

Human Use

Participation in Project CENTER LANE has been designated as
a "Human Use" activity by the governing agency. Acceptance of
this Letter Order indicates SRI-International's intention to
abide by all applicable requirements of Procedure 13, DoD
Directive 5240.1-R (Dec 1982), and Code of Federal Regulations,
Department of Health and Human Services, 45 CFR 46, (8 March
1983). Requirements concerning the use of human subjects are at
enclosure 7.

Contract Price

The firm, fixed, best-effort price for this Letter Order is
$469,925,

Terms of Payment

Payment will be made in full to SRI-International, 333
Ravenswood Avenue, Menlo Park, Califorina 84025, upon
acceptance of this Letter Order.

Delivery Schedule

Delivery will be as specified in Statements of Work for
training and within 12 months from acceptance of this Letter
Order for research studies.

7 Inclosures JAMES C. B WNLOﬁf
as stated Department of tHe Army Civilian

Intelligence Material Development
and Support Office

Acceptance by SRI-International: )
Dated: ,29473542213 &477( //
/ST
2
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k DEPARTMENT OF DEFEMNSE i. THE REQUIREMENTS OF THE DOD INDUSTRIAL SECURITY MANUAL ~~
. APPLY TO ALL SECURITY ASPECTS OF THIS -
.(}HTR:\CT SEC‘URITY CLASSIFICATION SPECIFICATION EFFORT. THE FACILITY CLEARANCE REQUIRED 15: SECRET
3. CONTRACT NUMBER OR OTHER 4. - 3. .
THIS SPECIFICATION IDENTIFICATION NUMBER DATE TO BE Son o rs SPECIFICATION I5: ,
IS FOR: {Prime contracts must be shown COMPLETED (See “NOTE" below. If item b or c in Xt
for alt subcontracts) (Estimated) &alno onter date for item &)
a, a, PRIME COMTRACT NUMBER a. a. N DATE
. ORIGINAL (Complete
X | PHIME CONTRACT ‘ ;]_.»5~_Jan 85 X date in all cases)
b, SUUBCONTRAC T(l/se item |P. FIRST TIER SUBCONTRACT NO. h. b. aﬁvelrssigu rxjgvlsnow DATE
§5 for subcontracting ,”ppr vioys :
beyond second tier) apaclrlcatl’oqa)
C. REQUEST FOR BiD, c. IDENTIFICATION NUMBER c. DUE DATE ¢, GATE
REQUEST FOR PROPOSAL. FINAL
OR REQ FOR GUOTATION
In this a follow-on contract? [[]ves [XINo. U YES, comptete the following:
a. b. . Accountability {or classified material on preceding contract
PRECEDING CONTRACT NUMBER TDATE COMPLETED
["31s {71 1a not, transferred to this follow-on contract.
. Name, Address & Zip Code of Prime Contractor * b, FSC Number c. Name, Address & Zip Code of Co&nizant Secwrity Office
SRI International Santa Clara Field Office, DIS
333 Ravenswood Ave Suite 300, 900 Lafayette St
Menlo Park, CA 94025 Santa Clara, CA 95050
Name, Address & Zip Code of Firat Tier Subcontractor * b. F8C Number ¢. Name, Address & Zip Code of Cognizant Security Office
N/A

Wame, Address & Zip Code of Second Tier Subcontractor, or b, FBSC Number c. Name, Address & Zip Code of Cognizant Securlty Office
facility assuciated with {FB, RFP OR RFQ *

N/A

When actual performance 1s at a location other than that specified, identify such other location n Jtem 15.

a. General i{dentification of the Procurement for which this specification applies b. DoDAAD Number of Pracuring Activity

identified in [tem 16d.
Intelligence Study/Analysis

Are there additjonal security requirements established in accordance with paragraph 1-114 or 1- 115, ISR? [_ ] Yes [T No. 1f YES, identify the
pertinent contractual documents in Jtem 15,

Are any elements of this comra‘ct outslde the inspection tesponslbility of the cognizant security offlce? (7] yey {7 ) Ne. Uf YES, explain in
Item 15 and identify specific areas or elements.

i ACCESS REQUIREMENTS YES | NC ACCESS REQUIREMENTS (Continued) YES | NO
Access to Classified Information Only at other i._Access to SENSITIVE COMPARTEENTED INFORMATION.
N 4
. ontractor/Government activitles. _ X k. Access to other Special Access Program information
‘ (Specify In item 15). X
Feceipt of classified documents or other material X - ~
for reference only (no generation). 1. Access to U. 8. classified information outside the V. §, %
Panama Canal Zone, Puerto Rico, U. § Possessions
Eecelpt and generation of classified documerts X and Trust Territories.
th terial. T
ar ofher materia m. - Defense Documentation Center or Defense information
Fabrication/Modification/Storage of classified hardware. X Analysis Center Services may be requested. X
Graphic arts services onfy. ) X n. Classified ADP procecssing will be involved. X
Access to {PO information. % o. REMARKS:
Access o RESTRICTED DATA. c ' wo
Access to clanslfied COMSEC information. X
Cryptographic Access Authorization required, ) X

Refer all questions pertaining to contract security classification specification to the officinl named below (NORMALLY, thru ACO (item 16e);
EMERGENCY, direct with written record of inquiry and response ta ACQ) (thru prime coniractor for subcontracts).

The classilication guidance contalned (n this specification and attachments referenced herein is complete and adequate.

Typed name, title and signature 0 program/project manager of other c. Actlvity name, address, Zip Code, telephone number and office symbol
degfignated offictal y

MM ”« SSPD, SSD
BRIAN BUZBY 902d MI GP

LTC, US Army Fort Meade, MD 20755

JYE; Originatl Specification (Item 5a) ia authority lor contractors to mark classifled Information. Revised and Final Specifications (Items 5b and c) are
euthority for contractors to remark the regraded classifled information. Such actions by contractore shall be taken in accordarice with the provisions
of the Induatrial Security Manual.

I
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13a. Informstion pertalning to classified contracts or projects, even though such informetion Is

considered uncla:siﬂe’f’!hall ndt be released for publle
dissemination except as provided by the industrlal Security Manual (paragraph 50 and Appendix 1X).

o "
r

13

. Proposed public réleases shall be submit

ted for approval prior to release | 7] Direct 7} Through (Specify):

Public Release is Not authorized

to the Directorate For Freedom of Informatlon end Security Review, Office of the Assistant Secretary of Defense (Public Affairs) ® for review in
accordance with paragraph 5o of the Industria] Security Manual.
s:1n the case of non-DoD User Agencies, see fagtnote, paragraph So, Industrial Security Manual,

14, Security Classification Specifications for this solicitation ‘contract

are identified below (*'X*" applicable box(es) and supply attachments as required).
4 or huve information appended to clearly and precisely identify each element of
information which requires a classlfication. When m classification guide is utilized, that portion of the guide(s) pertaining to the specific contractual
effort may be extracted and furnished the contractor. When a total guide(s) is utilized, each individual portion of the guide(s) which pertains 10 the
contractual effort shall be clearly identified in Jtem 14b. The following informatlon must be provided for each item of classified information identified
in an extract or gulde:

(I) Category of classification.
(If spplicable),

The official named in Item 12b, is responsible for furnishing the contractor copies of all guides and changes thereto that ar
specification. Classified information may be attached or furnished under separate cover.

Any narrative or classification guide(s) furnished shall be unnotate

(I Date or event for declasslfication or review for declagsification, and (III) The date or event for downgrading

e made a part of this

A completed nerrative is (1) {] attached, or (2) [T} transmitted under separate cover and made a part of this specification.

[Xib. The following classification guide(s) is mude & part of this speciflcetion and is (1) [7]attached, or (2) [X] transmitted under separate
cover. (List guldes under Jlem 15 or in an sttachment by title, referonce number and date).

[—)Z] a.

L:'] ¢. Service-type contract/subcontract. (Specify Instructions in accordance with ISR/ISM, as appraopriate.).
In response to the contractor’s request dated

{7]d. X' only il this is a {inal specification and Item 6 is a ““NO’" enswer,

retention of the identified classified material is authorized for a period of

[Je. Annusl review of this DD Form 254 is required. 1If ox*d’?, provide date such review is due:

1

nd_ il applicable, downgrading, instructions).

5 Remgq (hanf UL B Per RS e Lty ‘BEgantéd access to classified information
released or generated under this contract must be US citizens granted a
final SECRET clearance by the government prior to being given access.

L. Unclassified information released or generated under this contract
shall be restricted in its dissemination to contractor and government
personnel involved in the contract. Release in open source literature or
exhibition of such information is prohibited,

c. Recipients of information under this contract may not release
information to subcontractors without permission of the contracting agency.
@. Final classification of the information generated under this contract
is the responsibility of the contracting agency. Information generated
under this contract is subject to the guidelines contained in DoD
Regulation 5200.1R, which implements EO 12356 which became effective 1
August 1982.

e. All copies of final documents generated by the contractor under this
contract will be transmitted to the Chief, SSPD, SSD, 9024 MI Group, Ft
Meade, MD 20755.

£. Contractor authorized access to Special Access Program CENTER LANE
information.

the Office named in ftem 15e below, or

ts issuing from this contract will be approved by
ferenced hersin are approved by the User

t6w. Contract Security Clansification Specifications for Subcontrac
y Classification Specification and attachments re

by the prime contractor, ss authorlzed. This Contract Securit
Agency Contracting Officer or his Represantative named in jtem 16b below.

'RE' QUIRED DISTRIBUTION: b. Typed name and title of approving ofticial

(3% Prime Contractor (Ttem 7o) JAMES C. BROWNLOW, LOGISTICS MANAGER

[;ﬂCugnlzam Securlty Office (Item 7c)

25
| 7] Adminlstrative Contracting Office (ltem lée) c. Signature
[7] Quality Assurance Representative
{"] Subcontractor (Item 8a) )
. Approving officinl’s anlv—mﬁddwll nd Zip Code
I

[T Cognizant Security Office (Item 8c) i MDSO/EWL ( DELEW- I )

[}ﬂ Program/Project Manager (Item 12b) . g M
{7} U. 8. Activity Responaible for Overseas Security Administration Build ing 2501
Ft Meade, MD 20755

ADDITIONAL DISTRIBUTION: . eI ame, I!q”.'ns and Zip C;)de of Ad{niu‘inirn(ive Contracting Office
- q.gl igence Materiel Dev and Spt
e : Office/EWL (DELEW-I), Bldg 4554
c1 ; Fort Meade, MD 20755
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STATEMENT OF WORK
BESU 83-134

1. {(U) GENERAL

1.1 (8/CL-3/NOFORN) The objective of this effort 1is to
investigate a particular aspect of psychoenergetics relating +to
operational management of personnel; that is, determine if a

personality testing technique can be created, which when applied to a
general population, will delineate specific individuals who exhibit a

higher degree of talent for Remote Viewing (RV).
1.2 (U) MAJOR GOALS

a. (8/CL-3/NOTORN) PHASE 1I: Apply personality testing with
proven remote viewer personnel from SRI and Project CENTER LANE; and
determine testing profile(s) which can be used to identify personnel
with an aptitude for remote viewing.

b. (S/CL-3/NOFORN) PHASE II: Test these same individuals
with "self-report” type tests, and compare the results of these teasts
with the previously identified profile(s) to determine testing
accuracy. Apply the identified profile(s) against & general test
population and segregate persons who show a talent for remote viewing
from those who do not.

¢c. (8/CL-3/NOFORN) PHASE III: Test the personnel who show a

talent for remote viewing agalnst randomly selected targets; test the
personnel who did not show a talent against the same targets.

d. (S/CL-3/NOFORN) Provide an overall evaluation of the
above three phases with conclusive recommendations. If the first two
phases produce negative results, an overall evaluation of those two
phases will be made, including a recommendation for further action.

2. (U) SPECIFIC TASKS:
2.1 (U) PHASE I

a. (S/CL-3/NOFORN) ©Personality profile data from proven
remote viewers will be collected, Data will be collected from proven
personnel-~those identified by SRI as well as Project CENTER LANE
participants.,

b. (U) The data will be collected by using an extended
Wechsler Test.

c. (U) It is planned that testing will he carried out under
laboratory conditions by two experienced testers: Dr. David Saunders,
MARS Measurements Association (SRI Consultant), Lawrenceville, New
Jersey; and Dr. Michael Hecker (an SRI Staff Member).

NOT RELEASADLE T TOFOREIGN MATIONALS
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d. (U) The data obtained will be analyzed in accordance with
the Personality Assessment System (PAS) concept.

e. (U) The above analysis will provide the basis upon which
specific and appropriate personality profile(s) of interest will be
designated; those profiles will be extrapolated for use during Phase
I1I.

f. (U) An interim report of findings from Phase I will be
provided,

2.2 (U) PHASE II (Will be run in parallel with Phase I.)

a. (S/CL-2/NOFORN) Self-report data will be collected from
the selected individuals within SBI and the CENTER LANE Project.
These will be the same individuals selected for testing under Phase I.

b. (U) The self-report data will be determined from tests
such as the Myers-Briggs and 16 PF questionnaires. Testing will be
under laboratory conditions, and will be utilized to design =a
pre~screening questionnaire.

C. (u) Analysis of the self-report data will be performed
using the Behavior Prediction System (BPS) concept +to generate g
scoring key capable of extracting those ‘individuals with profile(s)
indicated within Phase I, as being profile(s) of interest.

d. (8/CL-3/NOFORN) The self-report test criteria will be
applied against a general population, The general population will
contain the previously selected SRI and CENTER LANE remote viewer
personnel.

e. (U) To test whether the pre-screening (self-report) test
iz effective in selecting individuals with the Phase I profiles, a

second group of individuals will be given both the pre-screening and
extended Wechsler tests under like laboratory conditions and +the
correlations between these results and the previous results will be
evaluated.

f. (U) An interim report of findings from Phase II will be
provided.

2.3 PHASE III (Assuming success in Phases I and II the following
will be accomplished.)

a. (S8/CL-3/NOFORN) The appropriate profile(s) developed
through testing during Phases I & II will be used to delineate
individuals into two groups: those with remote viewing potential as
well as those who do not show potential.

b. (S/CL~-3/NOFORN) Personnel who show potential in remote
viewing will then be tested (under laboratory conditions) against a
rendomly selected group of targets.

Approved For Release 2003/.99{39;;: §G§IA4I?DP96-00788R001500120045-5
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¢c. (8/CL-3/NOFORN) Personnel not selected as having
potential will also be run (under laboratory conditions) against the

same selected group of targets.

d. (8/CL-3/NOFORN) A comparison of both groups of personnel
will then be made to determine the validity of selection criteria
developed and presented from Phases I & II.

e. (8/CL-3/NOFORN) Should it be proven by failure in Phases
I & II that a personality profile cannot be developed that will assist
in selecting appropriate remote viewer personnel, then Phase III will
be canceled with the councurrence of the gponsor and all monies left
transferred to on-going remote viewer training.

3. (U) SECURITY

(U) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 (S/CL-l/NOFORN/ORCON).
The highest classification involved in the performance of thig
contract is SECRET/CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4., (U) DELIVERABLES:
(U) SRI-International will provide the following:

4.1 (S/CL-1/NOFORN) State-of-the-art information on selection of
Personnel with a talent for remots viewing.

4.2 (8/CL-3/NOFORN) A progress report (2 copies)--a written
evaluation of findings (within 10 days of completion) of Phase I,
development of and use of psychological profile(s) testing.

4.3 (S/CL-3/NOFORN) A progress report (2 copies--a written
evaluation of findings (within 10 days of completion) of Phase IT,
development of and use of self-report testing:; to include comparison
for accuracy against Phase T testing, and use of the nevwly designed
bPre-screening questionnaire.

4.4 (S/CL-3/NOFORN) A final report (3 copies) (within 30 days
following completion) of the overall evaluation of developed selection
testing methodology. Report will include but is not limited to the
following:

a. (8/CL-%/NOFORN) A summary of tests performed in each

methodology area, an evaluation of thoge tests, and a8 written
comparison of one test methodology to another.

b. (S/CL-3/NOFORN) Findings that result from the application
of testing methodologies (against a general population) to select

Approved For Release 2003/09/09 : CIA-RDP96-00788R001500120045-5
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remote viewers. This will include an evaluation of remote viewing
results as produced by those personnel identified as talented, as well
as results from those who were not identified as talented.

¢c. (8/CL-3/NOFORN) A summary of recommended testing for
future selection of remote viewer personnel based upon the above.

5, (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in INSCOM Statement of Work dated 2 August 198% will be adhered to.

Approved For Release 2003/}0\9{0?;
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IT STATEMENT OF WORK (U)
ESU 83-144

1. (U) GENERAL

1.1 (S/CL-3/NOFORN) The objective of this effort is to
investigate a particular aspect of psychoenergetic phenomena called
Target Search, which is designed to determine the location of objects,
individuals, and facilities, in a scale of room - to global-sized
dimensions.

1.2 (U) MAJOR GOALS

a. (8/CL-3/NOFORN) ©Phase I: Determine the efficiency or
best method of using the "Discrete Search Technique,"” and apply that
technique to problems relevant to intelligence-collection tasks.

L. ($/CL-3/NOFORN) Phase II: Determine the efficiency or
pest method of using "Continuum Search (Dowsing) Techniques,” and
determine their applicability to intelligence-collection tasks.

¢c. (S/CL-3/NOFORN) Demonstrate the most efficient methods
selected by applying them against targets chosen by CENTER LANE. This

will include appropriate statistical analysis and a finalized target
evaluation.

d. (8/CL-%/NOFORN) Provide a final overall evaluation of the
above three areas with recommendations for training.

2. (U) SPECIFIC TASKS

2.1 (S/CL-3/NOFORN) Research the literature and published
documentation to determine the best methods for performing Discrete
Search Techniques.

2.2 (8/CL-3/NOFORN) Determine what an effective "zone" or "grid
squares" area 1s in a Discrete Scarch Technique.

2.% (S/CL-3/NOFORN) Determine the optimized sizes of varying
gearch areas. .

2.4 (S/CL—B/NOFORN) Determine what statistical procedures are /

applicable for Discrete Search Technigques analysis.

2.5 ($S/CL-3/NOFORN) Under laboratory conditions, test the
different statistical procedures by applying them against identical
search tasks of interest to Project CENTER LANE.

2.6 (S/CL~3/NOFORN) Under laboratory conditions, test what are
found to be the most efficient and accurate statistical procedures by

oved For Re B8 20050IS"0 ERURSPI4 0P788R001500120045-5
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applying them against varying search tasks of interest to Project
CENTER LANE.

5.7 (8/CL-3/NOPORN) Research the literature and published‘
documentation to determine the best methods for performing Continuum
Search (Dowsing) Techniques.

2.8 (S/CL-3/NOFORN) Under laboratory conditions, test the
Continuum Search (Dowsing) Techniques against tasks of interest to
Project CENTER LANE.

2.9 (S/CL-%/NOFORN) Choose a subject, then demonstrate the
feasibility of each search technique developed against tasks assigned
by and under the control of Project CENTER LANE.

2.10 (s/CL-3/NOFORN) Provide an overall evaluation of the
feasibility targets tasked during the capability demonstration.

5,11 (8/CL-3/NOFORN) Provide an overall evaluation of the Target
Search Task, and proposeée a training scenario for personnel selected by
Project CENTER LANE.

%, (U) SECURITY

(U) Military security requirements in the performance of this
contract will be maintained in accordance with the "CENTER LANE
SHCURITY PROCEDURES GUIDE," dated 1 March 1983 (8/CL-1/NOFORN/ORCON).,
The highest classification involved in ‘the performance of this
contract is SECRET/CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4, (U) DELIVERABLES
(U) SRI International will provide the following:

4.1 ($/CL-3/NOFORN) State-of~the-art information on Search
Target Technigues.

4.2 (8/CL-3/NOFORN) A progress report (two copies)~--a written
evaluation of findings (within 10 days of completion) of Phase I,
investigation of the Discrete Search Techniques.

4.% (8/CL-3/NOFORN) A progress report (two copies)--a written

evaluation of findings (within 10 days of completion) of Phase II,
investigation of the Continuum Search Techniques.

4.4 (U) A final report.
4.4.1 (S/CL~%3/NOFORN) A final report (three copies) will be

furnished within %0 days following completion of the overall
evaluation of the Target Search Task.

Approved For Release 2003/09/09 : CIA-RDP96-00788R001500120045-5
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4.4.2 (U) The report will include a summary of experiments
performed in each area, an evaluation of each of those experiments,
and written comparability evaluations of one technique to another.

4.4.3 (U) The report will provide a prioritized 1list of
techniques that are trainable, and a recommendation concerning future
training of individuals identified by Project CENTER LANE.

5. (U) ACCESS TO MATERIAL

(U) Reasonable access to raw data material will be made to CENTER
LANE personnel +to ensure a full understanding of statistical
methodology used during evaluations.

6. (U) SPECIAL REQUIREMENTS

(u) Requirements concerning the use of human subjects as outlined
in the INSCOM Statement of Work dated 22 July 198% will be adhered to.

Approved For Release 2003/09/09 : CIA-RDP96-00788R001500120045-5
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IT STATEMENT OF WORK (U)
ESU 83-145

1. (U) GENERAL

1.1 (S/CL-B/NOFORN) The objective of this effort is to
investigate a particular aspect of the psychoenergetic phenomena known
as remote viewing that has a potential military intelligence
application. Coordinate Remote Viewing (CRV) is a staged technique
that utilizes coordinates to facilitate acquisition of & remote
viewing target.

1.2 (8/CL-3/NOFORN) The major goal is to determine whether CRV
technology can be successfully transferred to INSCOM personnel with a
correaponding increase in the reliability of a remote viewer.

1.3 (3/CL-3/NOFORN) SRI-International will provide CRV or
equivalent training as applicable.

2., (U) SPECIFIC TASKS

2.1 (8/CL-%3/NOFORN) Train three army personnel concurrently in
CRV Stages I through III, as outlined in SRI memoranda on this
subject, dated 16 December 1982 and 25 May 1983,

2.1.1 (8S/CL-3/NOFORN) Initiate. training at the highest skill
level (CRV stage) of the trainee.

2.1.2 (8/CL-%3/NOFORN) Training for each CRV stage will
normally be divided into working sessions in accordance with the
following schedule:

- Stage I, Phase 1 2 to 3 weeks
- Stage I, Phase 2 2 to 4 weeks
- Stage II 2 to 6 weeks
- Stage IIT 2 to 16 weeks
TOTAL 24 weeks*

The session dates and training locations will be mutually agreed to by
SRI and INSCOM.

¥(U) Broken up into 2-week sessions each, with 2- to 4-week breaks
between sessions.

or Release 2003/09/09 : CIA-RDP96-00788R001500120045-5
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2.1.3 (S/CL~3/NOFORN) After successful completion of each
CRV stage, the trainee will be scheduled to begin the next CRV stage.

2.2 (U) Determine the potential of the trainee for further
training.

5, (U) SECURITY

(U) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 (S/CL-1/NOFORN/ORCON),.
The highest classification involved in the performance of this
contract is SECRET/CL-4/N0 FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELIVERABLES
(U) SRI-International will provide the following:
4.1 (S/CL-3/NOFORN) State~-of-the-art CRV training.

4.2 (U) A progress report (2 copies)--written evaluation of the
trainee's progress (within 10 days after the completion of each
training block).

4.3 (U) A final report.

4.%,1 (U) A final reporf (three copies) will be furnished
within 30 days after completion of each training stage.

4.%.,2 (u) The report will consist of a separate enclosure
for esach individual +trainee that will include an evaluation of the
trainee's ability to understand the training, and a summary of the
trainee's accomplishments during the training.

_ 4.%.3 (8/CL-3/NOFORN) The report will also include an
evaluation of the trainee's future remote viewing capabilities, and a
recommendation concerning further training.

4.4 (U) The estimated time to complete this training program and
report on its results is 12 months from date of initiation of
training. Training will be completed by 15 December 1984, and reports
prepared by 15 January 1985.

5. (U) ©POST TRAINING ACCESS

(8/CL-3/NOFORN) After the completion of each CRV training stage,
personnel involved in the training program will have reasonable access
to INSCOM personnel trained to assist in further evaluations of CRV.
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1. (U) GENERAL

1.1 (S/CL-3/NOFORN) The objective of this effort is to investigate
the possible effects of ambient geophysical/low-frequency
electromagntic (ELF) factors on RV performance.

1.2 (U) MAJOR GOALS

a. (8/CL-3/NOFORN) Phase I: Search and summarize the
literature on geophysical/ELF effects on biological organisms,
especially as they relate to the degradation of Human performance
skills at & behavioral level.

b. (8/CL-%3/NOFORN) Phase II: Examine the statistical
correlation between RV performance in the historical SRI RV data base
and the ambient geophysical/ELF factors

C. (8/CL-3/NOFORN) Phase III: Explore the statistical
correlation between RV performance and ambient ELF
fluctuations~-specifically on the basis of real-time ELF monitoring.

d. (S/CL-3/NOFORN) Phase IV: Provide an evaluation report as
to whether measurement of ambient geophysical/ELF factors can be used
as an indicator of expected RV performénce, and whether optimum
performance windows can be identified.

2. (U) SPECIFIC TASKS

2.1 (S/CL-3/NOFORN) SRI International will conduct a literature
search to collect and summarize up-to-date knowledge in the field of
bivelectronics. The literature search will be carried out in the

following categories:

- Bioactive frequencies for ELF/VLF at the gross
anatomical and behavioral levels.

- Effects of ELF/VLF frequencies at the biochemical
(hormonal, ionic, molecular) level.

- Effects of ELF/VLF at the neuronal membrane level.
- Natural sources of ELF/VLF,
- Man-made sources of ELF/VLF.

- Artificial generation of ELF/VLF.

NOT RELEASABLE TC FOREIGN NATIONALS
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(S/CL—B/NOFORN)
- Propagation characteristics of ELF/VLF.
- Detection and measurement of ELF/VLF,

This will be accomplished by means of both references to literature on
hand, and by computerized keyword searches, Additionally, the
SRI-International consultant will contact Dr. William D, Schul, Olive
W. Garvey Center for the Improvement of Human Functioning, Wichita,
Kansas.

2.2 (8/CL-3/NOFORN) SRI International will perform an analysis to
determine whether correlations exist between RV performance in
historical data (data from previous experlments) and factors in the
ambient geophysical environment, Data from previous studies conducted
under controlled conditions will be analyzed by means of epoch,

bivariate, and multivariste analysis (when possible) against the
following geophysical variables:

- Weather (temperature, relative humidity, barometric
pressure, and so forth).

- Geomagnetic indices (AP’ App, Ag).
- Solar electromagnetic emissions.

- Sunspot number .

- Tonospheric conditions.

- Solar magnetic field,

- Lunar cycles.

Further, because it is hypothesized that the mechanism by which
geophysical factors could play a role in RV performance is that of
changing the ambient ELF environment, SRI-International will examine
this hypothesis as well. An ELF data base spanning a year and a half
(from May 1982 to present) was monitored by a field station in Los
Altos, California. Data were taken twice daily. The same analysis
techniques used for the geophysical analysis will be applied to the
ELF data. Positive results from these tasks could yield a rough index
of expected RV performance, given prevailing geophysical factors.

2.3 (8/CL~3/NOFORN) SRI-International will implement a program of
real-time ELF monitoring. Little information is available on the
variation of the ELF environment from location to location, although
it is known that ELF frequencies generated by geophysical means tend
to very simulitaneously over the globe. Therefore, local variations

:‘"‘ ‘L}” E; % g
Approved For Release 2003/09/ ¥9 zs

B

ih

Gl .‘
c ARﬂPSG 00788R001500120045-5
2



T TR O L TN R R MRV, S AR 3 ML A RN P 2R 4

e Approved For Reletise 2003/05({9: ‘ ‘ P96-00788R001500120045-5
, : LONLE

|3
t

may exist that are caused by both man-made sources, and by the
geological structure of the area. For this a reason, two ELF stations
will be set up: cne at the SRI premises in the RV laboratory, the
other at a field station 17~km distant. Data from the SRI station
will be coupared with the field astation data to determine +the
variability attributable to location and distance. This comparison

may also help determine whether RV performance is influenced by
global, 1local, or both sources of ELF disturbances. Particular

attention will be paid to bioactive frequencies found as a result of
the literaturse search in Task I. Statistical correlations will be

sought between the RV performance (on an appropriate series of trials
carried out in the RV chamber) and the ambient ELF fluctuations, in

order %0 determine whether measurement of ambient ELF can be used as
an indicator of expected performance, and whether optimum performance
windows can be identified,

%, (U) SECURITY

(U) Military security requirements in the performance of this
contract will be maintained in accordance with +the "CENTER LAKNE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 (S/CL-1/NOFORN/ORCON).
The highest classification involved in the performance of +this
contract is SECRET/CL-4/NO FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.

4. (U) DELIVERALBES
(U) SRI-International will provide the following.

4.1 (U) A progress report (2 copies)--a written evaluation of
findings (within 10 days of completion) of Phase I, literature survey.

4.2 (8/CL-3/NOFORN) A progress report (2 copies)-- a written
evaluation of findings (within 10 days of completion) of Phase II,
investigation of the statistical correlation between geophysical/ELF
factors and the historical RV data base.

4.3 S/CL-3/NOFORN) Following Phase III, an investigation of the
statistical correlation between ambient ELF fluctuations and RV
performance, a final report (3% copies) will be furnished within 30
days, which will include an overall evaluation of the Geophysical
Factors/ELF/RV Correlation Study Task,

5. (U) ACCESS T0O MATERIAL

(8/CL-3/NOFORN) Reasonable access to raw data material will be
made to CENTER LANE personnel to ensure a full understanding of

statistical methodology used during evaluations.
6. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in the INSCOM Statement of Work on Identification of 'Selected
Personnel, dated 2 August 1983, will be adhered to.
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6. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in the INSCOM Statement of Work dated 2 May 1983% will be adhered to.
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IT STATEMENT OF WORK (U)
ESU 8%-148

1. (U) GENERAL

1.1 (8/CL-3/NOFORN) The objective of +this effort is to
investigate a particular aspect of the psychoenergetic phenomena known
as remote viewing that has a potential military intelligence
application. Coordinate Remote Viewing (CRV) is a staged technique
that utilizes coordinates to facilitate acquisition of a remote
viewing target.

1.2 (8/CL-3/NOFORN) The major goal is to determine whether CRV
technology can be successfully transferred to INSCOM personnel with a
corresponding increase in the reliability of a remote viewer.

1.3 (8/CL~3/NOFORN) SRI-International will provide CRV or
equivalent training as applicable.

2. (U) SPECIFIC TASK

2.1 (8/CL-3/NOFORN) Train an army person in CRV Stages V and VI
as outlined in SRI memorandum on the subject dated 27 May 1983,

2.1.1 (S/CL-3/NOFORN) 1Initiate tralnlng at the highest skill
level (CRV stage) of the trainee.

2.1.2 (8/CL-3/NOFORN) Training for each CRV stage will
normally be divided into two or three training blocks of two weeks
duration each, with 2- to 4-week breaks between sessions. The

training dates and locations will be mutually agreed to by SRI and
INSCOM,

2.1.3 (8/CL-3/NOFORN) After successful completion of CRV
Stage V, the trainee will be scheduled to begin CRV Stage VI,

3. (U) SECURITY

(U) Military security requirements in the performance of this
contract shall be maintained in accordance with the "CENTER LANE
SECURITY PROCEDURES GUIDE," dated 1 March 1983 (S/CL- 1/NOFORN/ORCON).
The highest classification involved in +the verformance of this
contract is SECRET/CL-4/NO FOREIGN DISSEMINATION/ORIGINATOR CONTROLLED.
4, (U) DELIVERABLES

(U) The contractor will provide the following.

4.1 (S/CL-3/NOFORN) State-of-the-art CRV training.
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4.2 (U) A progress report (two copies)--provide a written
evaluation of the +trainee's progress (within 10 days after +the
completion of each training block).

4.3 (U) A final report.

4.3.1 (U) A final report in three copies will be furnished
within 30 days after completion of each CRV stage.

4.3.2 (U) Report will include a summary of the training
presented; an evaluation of the trainee's ability %o understand the
training; and a summary of the trainee's accomplishments during the
training period.

4.3.3 (S/CL-3/NOFORN) Report will also include an evaluation
of the +trainee's future remote viewing capabilities, and a
recommendation concerning further training.

4.4 (U) The estimated time required to complete this training
and report on its results is 6 months. All work will be completed by
20 June 1984.

5. (U) ©POST TRAINING ACCESS

(S/CL~3/NOFORN) After the completion of each CRV training stage,
personnel involved in the training program will have reasonable access
to INSCOM personnel trained to assist in further evaluastions of CRV,.

6. (U) SPECIAL REQUIREMENTS

(U) Requirements concerning the use of human subjects as outlined
in the INSCOM Statement of Work dated 2 August 1983 will be adhered to.
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CENTER LANE
SECURITY CLASS SIFLCATION GUIDE (u)

WARNING NOTICE
SENSITIVE INTELLIGENCE
SOURCES AND METHODS INVOLVED

CENTER LANE SPECIAL ACCESS PROGRAM
RESTRICT DISSEMINATION TO THOSE WITH VERIFIED ACCESS

CATEGORY 2

The overall classification of this document is SECRET. The page and portion
markings will carry dissemination regtrictions.

WNINTEL-Warning Notice Sensitive Intelligence Sources and Methods Involved
NOFORN- Not Releasable to Foreign Nationals
ORCON-Dissenination and Extraction of Iaformation Controlled by Originator

Classified by: CG, INSCOM
Declassify on: OADR
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