

~~DECLASSIFIED~~
~~SECURITY INFORMATION~~

Estimated Cost for the Construction of a
Briefing Room - Logistics Office, Quarters "I"

Carpentry work -	
Partitioning, removal - installation	
Removing columns - reinforcing ceiling	
Installing expanded metal on ceiling, four walls and floor	
Installing acoustic tile on ceiling	
Installing linoleum on floor	
Installing track and four sliding panels	\$1,800.00
Electrical work -	
Fluorescent ceiling fixtures (6)	
Canopy stripe fluorescent lighting	
Spots and receptacles	1,000.00
Air conditioning, 5 tons (1 unit)	2,400.00
Painting	400.00
*Drapes, Traverse	950.00
Window guards	80.00
Contingencies	<u>250.00</u>
PBS estimates	\$6,880.00

STAT *Estimate from

~~DECLASSIFIED~~
~~SECURITY INFORMATION~~