		Ale	STATINT
	12 Jun	e. 1964	
	REVISED DESCRIPTION OF TASK I		
	Provide time and material to conduct studies and investigate for accomplishing the objectives of this task. The work encompasion this task is preliminary and pathfinding in nature and the spenary be revised from time to time by the Technical Representative Contracting Officer. If certain items warrant further work beyon preliminary and pathfinding phase and require more extensive work is appropriate for this task, then those items must be separated separate tasks or separate contracts or separate contracts to oth organizations whichever is appropriate.	ssed ecifics of the nd the k than	
	Current examples of specific objectives of this task are:		
	1. Film processing equipment studies parallel to the Finvestigations.	ITA/5	
	2. Submicron measurement error analysis.		
	3. Signal strength of broadcast radiation of closed circuit TV.		
	4. Rear projection screen studies parallel to the UV excited phosphor screen investigations.		
	Informal reports of activity and progress will be made at fr intervals to the Technical Representative of the Contracting Offi summary log of activities will be submitted monthly with invoices approval of the Technical Representative of the Contracting Offic	cer. A	CT A TINIT
			STATINT
	Discussed puntle conflict of with	re. T	STATINT
ATINTL	Discussed proble conflict of with	ture 6	<b>4</b> .
ATINTL		165 m	rola

Declassified in Part - Sanitized Copy Approved for Release 2012/04/24: CIA-RDP78B04747A001000060006-6

^ <	
3 /	OTATINITI
	STATINTL
$\nu \omega$	

- MONTHI	Y TIME RECORD
June 1963	8 <u>1</u> days
July 1963	7 3/4 days
August 1963	None
September 1963	5 3/4 days
October 1963 to 15 November	$7 \frac{1}{4} \text{ days}$
November 18 to December 1963	10 3/4 days
January 1964	5 days
February 1964	4 <u>1</u> days
March 1964	9 ½ days
April 1964	$6\frac{1}{4}$ days
May 1964	6 days
JUNE 1964	71 ½ days <b>(2</b>
-	83/4 days

STATINTL

notife d by place 6 buly 64
g time in Fy 163

STATINTL

**STATINTL**