	Арргoved For Rélease 2002/09/04 : CIA-RDP78B04747A001900030005-4	
	July 27, 1966	
STATINTL STATINTL	Subject: proposal of June 15, 1966 for	
STATINTL	Phase II of Project Wednesday Dear Sir: We wish to revise the subject proposal by increasing the estimated price from The increase in the price is due to a revision in our proposal rates. These rates have been negotiated with the cognizant government auditor and are approved by him for billing and bidding purposes.	
	A revised cost estimate is attached for your information which should be substituted for the one previously forwarded to you.	
	Very truly yours,	STATINTL
	Att. DECLASS REVIEW by NIMA/DOD	

STATINTL