

42/67  
Copy 1

May 2, 1967

Subject: Proposal P-115

Dear Sir:

We are pleased to present the attached Proposal, P-115,  
for the digitizing equipment for your Fiber Optic Viewer.

We are proposing to fabricate the hardware in accordance  
to the attached statement of work for a firm fixed price

[redacted]

The services involved with checking out the [redacted]  
Card Punch equipment can be performed on a T&M basis under  
Task Order 10 of Contract [redacted] A separate proposal for  
these services is being prepared.

Delivery of the hardware of this proposal and the equipment  
checkout can be performed within 35 days after receipt of the  
order.

[redacted]

Vice President

Enclosures: As stated

Declass Review by NGA.

STAT

Approved For Release 2005/02/17 : CIA-RDP78B04770A000100070001-4

Approved For Release 2005/02/17 : CIA-RDP78B04770A000100070001-4

P-115  
1 May 196742/67  
Copy!STATEMENT OF WORK  
DIGITIZING EQUIPMENT FOR FIBER OPTIC VIEWER

1. Purchase, mount and install  shaft encoders and electronic modules. This includes all brackets, gears and couplers necessary to mount  encoders.

STAT

2. Fabricate the necessary mounting components for the  electronic modules.

STAT

3. Fabricate the necessary interconnecting cables between the shaft encoders, electronic modules and CMC counters, excluding the preset/reset and zero function cables.

4. Fabricate and install a sloped front cabinet and mounting arm for the  2825B control panel. This will duplicate, as closely as practical, the mounting assembly on the Point Transfer Device.

STAT

5. Provide the necessary components to install an on/off power switch for the  component power strip presently installed in the rack. In addition, one unswitched receptacle is to be provided for the  synchronizer which is to remain on at all times. A power card capable of handling a 20 amp load will be provided to go from the wall receptacles to the rack. A power on pilot light will be provided.

STAT

STAT


6. Install 8 momentary contact switches for the reset/preset and zero functions of the counters. The switches will be connected to the counters through GFE cables.

7. All switches will be marked as to function by a suitable permanent marking.

MATERIALS LIST

STAT  
STAT


4 - DRC 27-625  Encoders

4 - 15-EL-44  Converters

Misc. Hardware (Connectors, sockets, switches  
etc.)

2 - Chassis

Misc. Shop Material (Gears, coupling, etc.)



STAT

STAT

Approved For Release 2005/02/17 : CIA-RDP78B04770A000100070001-4

Approved For Release 2005/02/17 : CIA-RDP78B04770A000100070001-4