	Approved For Release 2005/06/23   CIAEROP78B05171A000400010026-4	50035				
		25X1				
	EQUIPMENT DIVISION					
ILLEGIB		ILLEGIB				
	Log NO. PB6-70-534(S) REGISTERED MAIL RETURN RECEIPT REQUESTED Page 1 of 1 page Copy of 4 copies	25X1				
	8 June 1970					
25X1	NGA review(s) completed.					
·	Subject: Proposal "Imagery Experimentation Support"					
	Enclosure: 1. Original and two (2) copies of subject Proposal No. 8384					
	Dear Sir:					
	We are pleased to forward herewith the enclosure which together with this letter constitute our proposal for conducting the subject effort.					
	Our proposal is predicated upon receiving a Time and Material contract. The categories of labor and rates shown in Appendix I are for the period 1 July 1970 through 31 December 1970. It is our intention to negotiate applicable rates at six (6) month intervals.					
25X1	The estimated cost (for funding purposes) is approximately  The work outlined in the enclosed proposal will be accomplished during the period 1 July 1970 through 30 September 1971.					
	Our terms are net thirty (30) days and this proposal may be considered firm for a period of sixty (60) days. If you desire further information, please contact the undersigned.					
	Very truly yours,					
		25X1				
	AJE/me Encl.					
EXCLUDED FROM A GRADING: DOD DIR NOT AP	5200.10 DOES $CONIFIDENITIAL$					

Approved For Release 2005/06/23: CIA-RDP78B05171A000400010026-4

25X1 Proposal for: IMAGERY EXPERIMENTATION SUPPORT Proposal No. 8384 Prepared For: 25X1 8 June 1970 Log No. 786-70-534 (S) Copy 2 of 4 copies

EXCLUDED FROM AUTOMATIC RE-GRADING: DOD DIR 5200.10 DOES NOT APPLY.

Approved For Release 2005/06/23 : CIA-RDP78B05171A000400010026-4

25X1

25X1

1.	INTRODUCTION
-	

# 1.1 General

The proposes to provide Technical Services and Material to assist in specific aspects of studies designed to determine through photointerpreter and/or mensuration performance future reconnaissance system needs and capabilities. Some of the immediate objectives are to determine the intelligence value of imagery for ground order of battle targets (tanks, artillery, APCs) from the relationship of interpreter performance, target ground resolution, and in some cases intelligence analyst estimates.

#### 2. TECHNICAL DISCUSSION

The proposal work statement is arranged in three subsections, each indicating areas of assistance to be provided.

- 1. Data Reduction and Liaison
- 2. Interpreter Testing and Instruction
- 3. Photo-Laboratory, Performance Studies and Miscellaneous Support.

The technical approach is similar to the four previous time and material support contracts dealing with performance studies. This proposal, although a direct contract from the sponsor has its scope effort of work governed by another of the sponsors contractors

25X1

#### 3. WORK STATEMENT CONTENT

#### 3.1 Data Reduction and Liaison

25X1	has assisted and will continue to assist in arranging			
	for the acquisition of suitable imagery for ground order of battle targets			
	and other program studies. Previous studies were conducted on three target types (offensive missiles, mobile radar and ground order of battle equip-			
	ment) as a function of ground resolution and on the latter multiple line			
	Scan parameters, have been directed and performed with			
25X1	X1 It is the intent of the follow-on contract that the relationship will			
25X1	continue. The proposals of, will be used as a guideline for the			
planned studies. It is anticipated that a major portion of the experime				
	tion will focus on photographic ground order of battle target studies. Imagery			
	from the previous year was collected over the			
25X1	and the missile display area at			
25X1				

25X1

25X1

25X1

20/(1

will assist in the evaluation of the aerial imagery and the simulated study imagery for sponsor uses and the suitability for the planned and future resolution studies. Any acquired imagery will be

25X1

25X1

"packaged" for use during the testing and evaluation phases of the studies. Imagery and data will be prepared for each selected target and will consist of an enlarged print and a target description similar to a photo interpretation key. Following the testing and anlysis phases of the studies there is a need to perform research on the test imagery and readouts to similar operational targets and imagery. Some of the similar imaging parameters will be resolution, scale and haze.

25X1

25X1

25X1

25X1

will provide continued liaison and technical assistance to all project personnel and the sponsor. Prior work included the arranging the ground truth and aerial acquisition programs. Assistance will also be provided for the conduct of experiments, analysis of the results and development of the final report.

## 3.2 Interpreter Testing and Instruction

The sponsor test subjects will be thoroughly briefed on the procedures and scope of the study programs. Close coordination will be maintained with operational personnel to insure that procedures and outputs will approximate existing and planned operations. Detailed explanations will also be made on the use of all imagery, graphics, textual data and the needed form that the study responses will take. Where possible a briefing of the final study results will be given the participants.

### 3.3 Photo-Laboratory, Performance Studies and Miscellaneous Support

- 4. DELIVERABLE ITEMS
- 4.1 Reports

will provide monthly progress letters to the sponsor in order to indicate project status problems, achievements, and funds expended.

will also provide report inputs to the other project contractors so that the inputs can be incorporated into a single overall program final report.

# CONFIDENTIAL

25X1_	Approved For Release 2005/06/23E CIATRIDA 8B05171A000400010026-4	25X1
	•	
	4.2 Project Management	
25X1 25X1 25X1	The proposed tasks will be managed by  will be assisted in technical matters by  and for contractual and security matters by  respectively. A Statements of Qualifications is attached. It includes a description of  experience, its facilities, related contracts and resumes of the technical personnel to be assigned to the project.	25X1 25X1 25X1
	4.3 <u>Task Schedule</u>	
	A definitive task schedule cannot be accurately estimated since the work level of effort is dictated by the proposed work of It is anticipated that a major bulk of the work will be conducted in the summer and fall of 1970, since the subject testing is scheduled to begin in late July. Other tasks can also be assigned by the Contract Technical Monitor.	25X1
25X1	Services required by the Contracting Officer or his authorized representative and performed by personnel of the labor categories specified in Appendix I will be considered Direct Labor.	
25X1	The proposed period of performance shall commence on 1 July 1970 and shall expire on 30 September 1971; however, said period of performance may be extended by mutual agreement between the Government and	25X1

# APPENDIX I CATEGORIES OF LABOR AND RATES PERIOD 1 JULY 1970 THROUGH 31 DECEMBER 1970

Code	Category	Rate Per Hour	
00	Principal Scientist/Engineer I		25X1
01	Principal Scientist/Engineer II		
02	Senior Scientist/Engineer		
03	Scientist/Engineer		
04	Associate Scientist/Engineer		
13	Eng: neering Clerk		
15	E & D Machinist		
20	Technical Specialist I		
21	Technical Specialist II		
22	Teclnical Specialist III		
	•		*

The above rates were calculated as follows:

Average Base Labor Rate plus Overhead @ 150%, G & A @ 10.4% and Prefit @ 10%

Other Direct Charges, i.e., Travel and Living Expenses, and Materials furnished by \_\_\_\_\_\_ in the performance of this effort shall be at net cost, excluding G & A and Profit, to \_\_\_\_\_ Computer Rental shall be at net cost, plus G & A and Profit, to \_\_\_\_\_

25X1 25X1