



~~SECRET~~

*APP-e-2754 file*  
*10/25/55*  
*Technical Officer*

<b>NEGOTIATED CONTRACT</b>		<b>Contract No. FS-99</b> <i>1</i>
<b>The Hycon Mfg. Company</b> <b>Pasadena, California</b>		
<b>Contract for: Contract Work (see Schedule)</b>	<b>Amount:</b> <i>\$161,000.00</i>	
<b>Mail Invoices to:</b> <i>As indicated in repeat instructions.</i>	<b>Performance Period:</b> <i>See Schedule</i>	
<b>Administrative Data:</b>	<p>DOCUMENT NO. _____</p> <p>NO CHANGE IN CLASS. <input checked="" type="checkbox"/> <i>X</i></p> <p><input type="checkbox"/> DECLASSIFIED</p> <p>CLASS. CHANGED TO: TS S O <i>2012</i></p> <p>NEXT REVIEW DATE: _____</p> <p>AUTH: HR 70-2</p> <p>DATE: <i>28/1/82</i> REVIEWER: <i>064540</i></p>	
<p><b>This contract is entered into, by and between the United States of America, hereinafter called the Government, represented by the Contracting Officer executing this contract, and the above-named Contractor which is a Corporation, incorporated in the State of California, hereinafter called the Contractor.</b></p> <p><i>DELAWARE</i></p> <p><b>The parties hereto agree that the Contractor shall furnish all the supplies and perform all the services set forth in the attached Schedule issued hereunder, for the consideration stated therein.</b></p> <p><b>The rights and obligations of the parties to this contract shall be subject to and governed by the attached Schedule and General Provisions. In the event of any inconsistency between the Schedule and the General Provisions, the Schedule shall control.</b></p> <p><b>IN WITNESS WHEREOF, the parties hereto have executed this contract as of <u>30 November</u>, 1955.</b></p>		
<b>Signatures:</b>		
<b>The Hycon Mfg. Company</b>  <b>By</b>  <b>(Title)</b> <i>Vice President and Chief Engineer</i>	<b>The United States of America</b>  <b>By</b>  <b>Contracting Officer</b>	

~~SECRET~~