LN 534

24 February 1959

OPD-1378-59 COPY / OF 2

Subject: Contract BC-450, Proposed Hourly Rates

Dear Sir:

Pursuant to the provisions of PART V, REPRICING of the SCHEDULE of the subject centract, Contractor herewith submits as Exhibit "A" its Proposed Fixed Man Hour Rates for the period 1 February 1959 through 30 June 1959.


The everhead and general and administrative rates presented constitute the Centractor's best estimate of actual rates which will be applicable to the subject centract during the Contractor's fiscal year ending 31 January 1960. The man-hour rates are an average of the expected actual rates to be paid during the period 1 February 1959 through 30 June 1959.

Contractor anticipates that the equipment turnover through the Maintenance and Overhaul facility will be at a reduced level after 1 March 1959. The Maintenance and Overhaul staff has therefore been reorganized to handle this werklead at maximum possible efficiency. Although this reorganization results in a higher overhead rate, Contractor believes that the equipment will be processed at a lower total cost per unit of work. This reorganization will be completed by 1 March 1959, therefore, the jeb classifications listed at the end of Exhibit "A" will only be used as direct charges during February 1959.

Contractor estimates that an annual material handling burden rate of will be incurred during the period of this proposal. This rate will be added to all material furnished under this contract.

STAT

In order to facilitate an early audit we have transmitted one copy of this letter together with Exhibit "A" directly to your local auditor.



STAT

HRE/pe

Declassified in Part - Sanitized Copy Approved for Release 2012/06/20 : CIA-RDP89B00487R000400780022-3

| Druary 1959 through 30 June | 9 | 178 | 196 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197 | 197

Maintenance and Overhaul
Proposed Time and Material Rates

COPY / OF 2

23 February 1959

Grade	Job Code	Job Classification	Hourly Basic Rate	Burden at 155%	Cost	G & A at 16%	Total Cost	Profit at 10%	Total Price
1	074 075	Project Engineer, Senior	\$5.20	\$8.06	\$13.26	\$2.12	\$15,38	\$1.54	\$16.92
	110	Project Engineer Research Engineer							
2	064	Engineer, Semior	4.30	6.67	10.97	1.76	12.73	1.27	14.00
	165	Tech. Writer, Senior	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1						
	168	Publications Specialist, Sr.						•	
3	065	Engineer, Intermediate	3.85	5, 97	9.82	1.57	11.39	1.14	12, 53
	100	Chief Inspector							
*	146	Photographer, Senior						4 4	
	166	Technical Writer		·		e e e e e e e e e e e e e e e e e e e			
	169	Publication Specialist							
st.	170	Spares Coordinator							
4	066	Engineer, Junior	3, 05	4. 73	7. 78	1.24	9.02	. 90	9, 92
, a	200	Research & Dev. Aide	5.05	••••	1.10	1 1). 02	. 70	7. 70
	220	Draftsman, Design							
	225	Industrial Artist							
	250	Electronic Technician, Sr.	,						
	255	Photographic Tech., Sr.	,						
	260	Engineering Aide, Sr.							
	270	Technical Illustrator						100	
	275	Draftsman, Layout			.		•		
5 :	147	Photographer	2.35	3.64	5.99	. 96	6. 95	. 70	7.65
	167	Technical Writer, Jr.							
13	171	Publication Specialist, Jr.					4		
	300	Electronic Technician							
	305	Photographic Technician			•				
	210	Engineering Aide							
	315	Technical Illustrator, Jr.							
	320	Draftsman, Detail							

		Declassified in Part - Sanitized Co			(Page 2	y 1959
Grade	Job Code	Job Classification	Hourly Basic Rate	Burden at 155%	Cost	G & A at 16%	Total Cost	Profit at 10%	Total Price
6	40 0 40 5	Electronic Technician, Jr. Photo Technician, Jr.	\$2.20	\$3.41	\$ 5.61	\$.90	\$ 6.51	\$. 65	\$ 7.16
	410	Engineering Aide, Jr.							
	415	Draftsman, Junior							
	460	Clerk, Technical		•		•			
**	470	Dup. Mach. Opr., Senior							•
	475	Material Clerk,							
4,	520	Reproduction Copy Typist	in the second of						
7	515	Typist, Technical	1.90 .	2.95	4. 85	. 78	5.63	. 56	6, 19
	535	Dup. Mach. Opr.		2. 75	4, 65	. 10	J. 03	• 20	0,17
8	600	Clerk, Typist	1.60	2, 48	4. 08	. 65	4.73	. 47	5. 20
	610	Tracer							
	615	Dup. Mach. Opr. Jr.							
9	700	Machinist, Experimental	3, 21	4. 98	8.19	1,31	9.50	. 95	10.45
	705	Research Mechanic							
•	710	Auto, Mach, Technician							
	715	Tool & Die Maker		•					
	720 725	Sheet Metal Fabricator		1					
	(25	Inspector, Tool & Gage							
10	750	Machinist, Precision	2.93	4.54	7.47	1.20	8.67	. 87	9.54
	754	Grinder, Precision							
	758	Plater							
	760	Welder							
11	764	Inspector, Precision	2,80	4.34	7.14	1.14	8.28	. 83	9.11
	768	Inspector, Elect. Systems							4.00
	770	Inspector, Receiving							
	774	Mechanic, Maintenance							
	778	Sheet Metal Man, Maint.							
	784	Carpenter, Maintenance							

Declassified in Part - Sanitized Copy Approved for Release 2012/06/20 : CIA-RDP89B00487R000400780022-3 t "A"

23 February 1959 Page 3 Total Job Hourly Burden G & A Total Profit Code Price Job Classification at 155% Grade Basic Rate Cost at 16% Cost at 10% 12 800 Machinist, Specialist \$2.47 \$3,83 \$6.30 \$7.31 \$.73 \$ 8.04 \$1.01 805 Spray Painter, Specialist 810 Inspector, Senior 815 Assembler, Precision 13 850 Machine Operator 3.43 5.64 .90 . 65 2.21 855 Tool Room Attendant 860 Inspector 865 Warehouseman 870 Truck Driver 885 Assembler Specialist 14 900 Helper, Machine Shop 1.89 2.93 . 77 5.59 . 56 6.15 4.82 905 Helper, Assembly 910 Inspector, Apprentice 915 Assembler, General 920 Silk Screen Processor 15 955 Assembler, Electro-Mech. 1.69 2.62 4.31 . 69 5.00 . 50 5,50

Travel and Subsistence - Expenditures by the Contractor for the transportation of the persons directly engaged in the performance of the work hereunder and reasonable actual subsistence expenses incurred during periods of travel in accordance with Contractor's established travel practices will be allowable direct costs under this contract to which General and Administrative expense at 16% will be added as part of approved costs.

Declassified in Part - Sanitized Copy Approved for Release 2012/06/20 : CIA-RDP89B00487R000400780022-3

23 February 195

Additional Job Classifications for the period 1 February 1959 through 28 February 1959.

Grade	Job Code	Job Classification
3	070	Administrative Assistant, Sr.
•4	047	Administrative Assistant
5	055	Administrative Assistant, Jr.
6	450	Department Clerk
7	505	General Clerk